
GLO CONTRACT No. 12-468-000-6624 
COMMUNITY DEVELOPMENT BLOCK GRANT 

DISASTER RECOVERY PROGRAM 

ROUND 2.2 NON-HOUSING GRANT AGREEMENT 

This Community Development Block Grant Disaster Recovery ("CDBG-DR") grant agreement 
(the "Contract") is entered into by and between the GENERAL LAND OFFICE ("the GLO"), a 
Texas state agency, and the COUNTY OF HARRIS ("Grantee"), hereinafter referred to collectively 
as "the Parties," to provide financial assistance with funds appropriated by the Consolidated 
Security, Disaster Assistance, and Continuing Appropriation Act (Public Law 110-329) enacted 
on September 30, 2008, to facilitate disaster recovery, restoration, economic revitalization, and 
to affirmatively further fair housing, in accordance with Executive Order 12892, in areas affected 
by Hurricanes Dolly and Ike, which are Presidentially-declared major disaster areas under Title 
IV of the Robert T. Stafford Disaster Relief and Emergency Assistance Act (42 U.S.C. 5121 et 
seq.). 

ARTICLE 1 - GENERAL PROVISIONS 

1.01 SCOPE OF PROJECT AND GRANT AWARD 

(a) Scope of Project 

The purpose of this Contract is to set forth the terms and conditions of a Grant from 
the GLO to Grantee under the CDBG Disaster Recovery program ("CDBG-DR" or 
"the Program"). In strict conformance with the terms and conditions of this Contract, 
Grantee shall conduct disaster recovery projects and economic revitalization activities 
as authorized by the GLO for and in the County of Harris, as detailed in the 
Performance Statement, attached hereto and incorporated herein for all purposes as 
Attachment A (the "Project"). The Project shall be conducted in strict accordance 
with the terms of this Contract, including all Contract Documents in SECTION 1.02, 
below, and any Amendments, Revisions or Technical Guidance Letters issued by the 
GLO. 

(b) Grant Award 

Grantee submitted a Grant Application for grant under the Program, and the GLO is 
entering into this Contract based on Grantee's Application. 

Subject to the terms and conditions of this Contract and Grantee's Application, the 
GLO agrees to make a grant to Grantee in an amount not to exceed FORTy-EIGHT 
MILLION ONE HUNDRED THREE THOUSAND FOUR HUNDRED DOLLARS 
($48,103,400.00), payable as reimbursement of allowable expenses incurred by 
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Grantee, to be used in strict conformance with the terms of this Contract and the 
Project Budget in Attachment B. 

The GLO is not liable to Grantee for any costs incurred by Grantee before the 
effective date of this Contract or after the expiration or termination of this Contract. 
However, the GLO in its sole discretion, may reimburse Grantee for allowable 
program costs incurred prior to the effective date of this Contract. 

1.02 CONTRACT DOCUMENTS 

The GLO and Grantee hereby agree that this document and the following documents, 
attached hereto and incorporated herein in their entirety for all purposes (the 
"Attachments"), shall govern this Contract: 

ATTACHMENT A: Performance Statement and Implementation Schedule 

ATTACHMENT B: 

ATTACHMENT C: 

ATTACHMENTD: 

ATTACHMENT E: 

ATTACHMENTF: 

Project Budget 

Nonexclusive list of Applicable Laws, RuIes, and Regulations 

General Affirmations 

Federal Assurances - Non-Construction Programs SF-424B (Rev. 
7-97) and Certifications Regarding Lobbying Lower Tier Covered 
Transactions (Form CD-512, Rev. 12-04) 

Special Conditions 

1.03 GUIDANCE DOCUMENTS 

Grantee shall be deemed to have read and understood and agrees to abide by all guidance 
documents applicable to the CDBG-DR program including but not limited to: 

the CDBG-DR Project Implementation Manual found at: 
http://www.glo.texas.gov/GLO/disaster-recovery/nonbousing/forms­
publications.htm1; 

the State of Texas Action Plan for Disaster Recovery found at: 
http://www.glo.texas.gov/GLO/disaster-recovery/action-plans.html; 

and the Conciliation Agreement between the Texas Low Income Housing 
. Information Service and Texas Appleseed, and the State of Texas, by and 

through the Texas Department of Rural Affairs and the Texas Department 
of Housing and Community Affairs, as approved by HUD in its letter 
dated May 26, 2010, to the Office of the Attorney General of Texas. 

1.04 DEFINITIONS 

"Act" means Title I of the Housing and Community Development Act of 1974, as 
amended (42 U.S.C. Sec. 5301 et seq.); and Public Law 110-329. 

"Activity" means a defined class of works or services authorized to be accomplished 
using CDBG-DR grant funds. Activities are specified in Grantee Budgets as 'Category,' 
and the terms are interchangeable under this Contract. 
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"Administrative and Audit Regulations" means the regulations included in Title 24, CFR, 
Part 85. Chapter 321 of the Government Code; Subchapter F of Chapter 2155 of the 
Government Code; and the requirements of Article VII herein. With regard to any federal 
funding, agencies with the necessary legal authority include: the relevant federal agency, 
the Comptroller General, the General Accounting Office, the Office of Inspector General, 
and any of their authorized representatives. In addition, with regard to any state funding, 
state agencies with the necessary legal authority include: the GLO, the GLO's contracted 
examiners, the State Auditor's Office, and the Texas Attorney General's Office. 

"Amendment" means a written agreement, signed by the parties hereto, which documents 
alterations to the Contract other than those permitted by Work Orders, Technical 
Guidance Letters, or Revisions, as herein defmed. 

"Application" or "Grant Application" means the information provided by Grantee, which 
is the basis for the award of funding under this Contract. 

"Budget" means the budget for the Project funded by the Contract, a copy of which is 
included in Attachment B. 

"CDBG-DR" means the U.S. Department of Housing and Urban Development's 
Community Development Block Grant Disaster Recovery program. 

"Certificate of Construction Completion" means a document to be executed by the 
construction contractor, Engineer, and Grantee, for each construction project which, 
when fully executed, indicates acceptance of the completed Project. 

"Construction Documents" means the engineering specifications, construction plans, 
and/or architectural plans for the construction of improvements approved by the GLO 
under the Contract, if any. 

"Contract" means this entire document, along with any Attachments, both physical and 
incorporated by reference; and any Amendments, Revisions, or Technical Guidance 
Letters that may be issued by the GLO, to be incorporated by reference herein for all 
purposes as they are issued, if any. 

"Contract Period" means the period of time between the effective date of a contract and 
its expiration or termination date. 

"Contract Documents" means the documents listed in SECTION 1.02. 

"C.F.R." means the United States Code of Federal Regulations. 

"DeliverableCs)" means the work product(s) required to be submitted to the GLO as set 
forth in the Project Implementation Manual, including all reports and other project 
documentation. 

"Equipment" means tangible personal property have a useful life of more than one (l) 
year and an acquisition cost of Five Thousand Dollars ($5,000.00) or more per unit. 

"Event of Default" means the occurrence of any of the events set forth in SECTION 3.03 
herein. 
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"Federal Assurances" means Standard Form 424B (Rev. 7-97), as prescribed by OMB 
Circular A-I02 (non-construction programs) in Attachment E. 

"Federal Certifications" means U.S. Department of Commerce Form CD-512 (Rev 12-
04), "Certifications Regarding Lobbying - Lower Tier Covered Transactions," and 
Standard Form LLL (Rev. 7-97), Disclosure of Lobbying Activities, also in Attachment 
E. 

"Fiscal Year" means the period beginning September 1 and ending August 31 each year, 
which is the annual accounting period for the State of Texas. 

"GAAP" means '.'Generally Accepted Accounting Principles," as applicable. 

"GASB" means accounting principals as defined by the Governmental Accounting 
Standards Board, as applicable. 

"General Affirmations" means the affirmations in Attachment D, to which Grantee 
certifies by the signing ofthis Contract. 

"GLO" means the Texas General Land Office, its officers, employees, and designees. 

"HUB" means Historically Underutilized Business as defined by Chapter 2161 of the 
Texas Government Code. 

"HUD" means the United States Department of Housing and Urban Development. 

"Implementation Schedule" means the schedule by which various project milestones 
must be met by Grantee, and is attached hereto as part of Attachment A. 

"Performance Statement" means the statement of work contained in Attachment A. 

"PMC" means the GLO's Project Management Company, HNTB Corporation. 

"Program" means the Community Development Block Grant-Disaster Recovery program 
administered by HUD, in cooperation with the GLO. 

"Project" means the work to be performed under this Contract, as described in SECTION 

1.01(a) above, SCOPE OF PROJECT, and as detailed in Attachment A. 

"Project Completion Report" means a report containing an "as built" accounting of all 
projects completed under a CDBG-DR grant, and containing all information required to 
completely close out a grant file. 

"Project Implementation Manual" means a set of guidelines for the CDBG-DR grant 
program. 

"Public Information Act" means Chapter 552 ofthe Texas Government Code. 

"Revision" means written approval by the GLO to allow changes to Deliverable due 
dates, movement of funds among Budget categories, and other Contract adjustments that 
may be approved outside the GLO's formal Amendment process. 

"Technical Guidance Letter or "TGL" means an instruction, clarification, or 
interpretation of the requirements of the CDBG-DR, issued by the GLO to specified 
recipients, applicable to specific subject matter, to which the addressed Program 
participants shall be subject. "U.S.C," means the United States Code. 
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"U.S.C." means the United States Code. 

1.05 INTERPRETIVE PROVISIONS 

(a) The meanings of defined tenns are equally applicable to the singular and plural 
fonns of the defined tenns; 

(b) The words "hereof," "herein," "hereunder," and similar words refer to this 
Contract as a whole and not to any particular provision, section, attachment, work 
order, or schedule of this Contract, unless otherwise specified; 

(c) The tenn "including" is not limiting, and means "including without limitation" . 
and, unless otherwise expressly provided in this Contract, 

(d) references to contracts (including this Contract) and other contractual instruments 
shall be deemed to include all subsequent amendments and other modifications 
thereto, but only to the extent that such amendments and other modifications are 
not prohibited by the tenns ofthis Contract, and 

(e) references to any statute or regulation are to be construed as including all 
statutory and regulatory provisions consolidating, amending, replacing, 
supplementing, or interpreting the statute or regulation; 

(f) The captions and headings of this Contract are for convenience of reference only 
and shall not affect the interpretation ofthis Contract; 

(g) All attachments within this Contract, including those incorporated by reference, 
and any amendments, are considered part of the tenns of this Contract; 

(b) This Contract may use several different limitations, regulations, or policies to 
regulate the same or similar matters. All such limitations, regulations, and 
policies are cumulative and each shall be perfonned in accordance with its tenns; 

(i) Unless otherwise expressly provided, reference to any action of the GLO or by the 
GLO by way of consent, approval, or waiver shall be deemed modified by the 
phrase "in the sole discretion of the GLO." 

Notwithstanding the preceding sentence, any approval, consent, or waiver 
required by, or requested of, the GLO shall not be unreasonably withheld or 
delayed; 

(j) All due dates and/or deadlines referenced in this Contract that occur on a weekend 
or holiday shall be considered as if occurring on the next business day; 

(k) All time periods in this Contract shall commence on the day after the date on 
which the applicable event occurred, report is submitted, or request is received; 
and 

(I) Time is ofthe essence in this Contract. 
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ARTICLE 2 - REIMBURSEMENT, Anv ANCE PAYMENT, 

BUDGET VARIANCE, AND INCOME 

2.01 REIMBURSEMENT REQUESTS 

Each invoice shall be supported by actual receipts, cancelled checks, and/or such other 
documentation that, in the judgment of the GLO, allows for full substantiation of the 
costs incurred. Requests for payment must be submitted in Word or WordPerfect format 
via email. 

2.02 REQUESTS FOR REIMBURSEMENT UNDER THIS CONTRACT MUST BE RECEIVED BY THE 
GLO NOT LATER THAN SIXTY (60) DAYS FROM THE DATE GRANTEE INCURS THE 
EXPENSE. NOTWITHSTANDING THE PRECEDING, REQUESTS FOR REIMBURSEMENT FOR 
EXPENSES INCURRED BY ANY SUBCONTRACTOR MUST BE RECEIVED BY THE GLO NOT 
LATER THAN THIRTY (30) DAYS FROM THE DATE THE GRANTEE RECEIVES THAT INVOICE 
FROM A SUBCONTRACTOR. FAILURE BY GRANTEE TO COMPLY IN A TIMELY MANNER 
WITH THESE TWO REQUIREMENTS MAY, AT THE GLO's SOLE DISCRETION, RESULT IN 
DENIAL OF THE REQUEST FOR REIMBURSEMENT. 

2.03 ADVANCE PAYMENTS 

If necessary and if allowed by law, Grantee's requests for an advance of funds shall be 
limited to the minimum amount needed for effective accomplishment of the Project under 
this Contract, and shall be timed as closely as possible to actual cash requirements. 
Grantee shall establish procedures to minimize the time elapsing between the transfer of 
funds from the GLO to Grantee, and shall ensure that such funds are disbursed as soon as 
administratively possible. 

2.04 BUDGET VARIANCE 

Amendments to decrease or increase the Budget, or to add or delete a Grantee Activity 
may be made only by written agreement of the parties, under the formal amendment 
process. In the sole discretion of the GLO, and in conformance with federal law, other 
adjustments as may be required during project performance may be approved by the GLO 
by way of a Revision or Technical Guidance Letter. Such approvals must be in writing, 
and may be delivered by regular mail, electronic mail, or facsimile transmission. 

GRANTEE SHALL SUBMIT AN ACTUAL BUDGET AND A CERTIFICATE OF EXPENDITURES 
TO THE GLO NO LATER THAN SIXTY (60) DAYS AFTER THE CONTRACT TERMINATION 
DATE OR AT THE CONCLUSION OF ALL CONTRACT ACTIVITIES, WHICHEVER OCCURS 
FIRST. THE CERTIFICATE OF EXPENDITURES SHALL BE IN A FORMAT PRESCRIBED BY 
THE GLO AND SHALL BE ACCOMPANIED BY A FINAL PROJECT COMPLETION REpORT OF 
ALL ACTIVITIES PERFORMED UNDER THIS CONTRACT. 

2.05 INCOME 

Grantee shall maintain records of the receipt and accrual of all Program income in the 
same manner as required for all other funds under this Contract, and Grantee shall 
provide reports of Program income to the GLO with each form submitted by Grantee in 
accordance with ARTICLE 4 of this Contract. All Program income must be returned to the 
GLO on at least a quarterly basis and must be reported to the GLO, as requested. 
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2.06 GRANT OFFER SUBJECT TO CANCELLATION 

IF GRANTEE DOES NOT RETURN THE ORIGINAL SIGNED CONTRACT TO THE GLO 
WITHIN THIRTY (30) DAYS OF TRANSMITTAL OF THE CONTRACT TO GRANTEE, GRANT 

FUNDING FOR THE PROJECT MAY BE SUBJECT TO CANCELLATION. 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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ARTICLE 3 -- DURATION, EXTENSION, TERMINATION, 

DEFAULT, AND REMEDIES 

3.01 DURATION OF CONTRACT AND EXTENSION OF TERM 

This Contract shall become effective on the date signed by the last party, and shall 
terminate on December 31, 2015 ("Contract Period"). Notwithstanding the preceding 
sentence, Grantee must adhere to all Project milestones in Attachment A; as may be 
revised, failure to meet any milestone may result in termination under SECTION 3.02, 
below. 

Upon receipt of a written request and acceptable justification from Grantee, the GLO may 
amend this Contract to extend the Contract Period. ANY REQUEST FOR EXTENSION MUST 
BE RECEIVED BY THE GLO AT LEAST SIXTY (60) DAYS BEFORE THE ORIGINAL 
TERMINATION DATE OF THIS CONTRACT AND, IF APPROVED, SUCH EXTENSION SHALL BE 
BY WRITTEN AMENDMENT. 

3.02 EARLY TERMINATION 

The GLO may terminate this Contract by giving written notice specifying a termination 
date at least thirty (30) days subsequent to the date of the notice. Upon receipt of such 
notice, Grantee shall cease work, undertake to terminate any relevant subcontracts, and 
incur no further expense related to this Contract. Such early termination shall be subject 
to the equitable settlement of the respective interests of the parties, accrued up to the date 
of termination. 

3.03 EVENTS OF DEFAULT 

Each of the following events shall constitute an Event of Default under this Contract: (i) 
Grantee's failure to comply with any term, covenant, or provision contained in this 
Contract; (ii) Grantee makes a general assigmnent for the benefit of creditors or takes any 
similar action for the protection or benefit of creditors; or (iii) if at any time, Grantee 
makes any representation or warranty that is incorrect in any material respect to the 
Performance Statement, any request for payment submitted to the GLO, or any report 
submitted to the G LO related to the Contract. 

3.04 REMEDIES; No WAIVER 

Upon the occurrence of any such Event of Default, the GLO shall be entitled to avail itself 
of any equitable or legal remedy. A right or remedy conferred by this Contract upon either 
party is not intended to be exclusive of any other right or remedy, and each and every right 
and remedy shall be cumulative and in addition to any other right or remedy given under 
this Contract, or hereafter legally existing, upon the occurrence of an Event of Default. The 
failure of the GLO either to insist at any time upon the strict observance or performance of 
any of the provisions of this Contract, or the GLO's failure to exercise any right or remedy 
as provided in this Contract, shall not impair any such right or remedy or be construed as a 
waiver or relinquishment thereof with respect to subsequent Events of Default. 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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ARTICLE 4 - GRANT ADMINISTRATION 

4.01 SUBMISSIONS - GENERALLY 

Except for legal notices that must be sent by specific instructions pursuant to SECTION 
8.11 of the Contract, NOTICES, and all other reports and documentation as required by the 
Project Implementation Manual; any report, form, or request required to be submitted to 
the GLO under this Contract shall be sent in the format prescribed by the GLO. 

4.02 FORMS 
Grantee must execute the applicable forms included in Attachment E, and 
certifies by the execution of this Contract to all affirmations in Attachment D, 
confirming compliance with required state and federal laws applicable to the 
Contract. 

(a) General Affirmations are found in Attachment D, and Grantee certifies 
by the execution ofthis Contract to all statements therein. 

(b) The Federal Assurances for Non-Construction Programs (Standard Form 
424B), as applicable to the Project, is found at Page 1 of Attachment E, 
and must be executed by Grantee. 

(c) Certifications Regarding Lobbying Lower Tier covered Transactions 
(Form CD-512) is found at Page 3 of Attachment E, and must be 
executed by Grantee. 

(d) If any funds granted under this Contract have been used for lobbying 
purposes, Grantee must complete and execute Standard Form LLL, 
Disclosure of Lobbying Activities, found at Page 4 of Attachment E. 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 

GLO Contract No. 12-468-000-6624 
Page 9 of21 



ARTICLE 5 - FEDERAL AND STATE FuNDING, 

RECAPTURE, REDISTRIBUTION, RETAINAGE, AND OVERPAYMENT OF FuNDs 

5.01 FEDERAL FUNDING 

(a) Funding for this Contract is appropriated under the Consolidated Security, 
Disaster Assistance, and Continuing Appropriation Act (Public Law 110-329) 
enacted on September 30, 2008, to facilitate disaster recovery, restoration, 
economic revitalization, and to affirmatively further fair housing in accordance 
with Executive Order 12892, in areas affected by Hurricanes Dolly and Ike, which 
are Presidentially-declared major disaster areas under Title IV of the Robert T. 
Stafford Disaster Relief and Emergency Assistance Act (42 U.S.C. 5121 et seq.). 
The fulfillment of this Contract is based on those funds being made available to 
the GLO as the lead administrative state agency. ALL EXPENDITURES UNDER 
THIS CONTRACT MUST BE MADE IN ACCORDANCE WITH THIS CONTRACT, THE 
RULES AND REGULATIONS PROMULGATED UNDER THE CDBG-DR PROGRAM, 
AND ANY OTHER APPLICABLE LAWS. FURTHER, GRANTEE ACKNOWLEDGES 
THAT ALL FUNDS ARE SUBJECT TO RECAPTURE AND REPAYMENT FOR NON­
COMPLIANCE. 

(b) All participants in the CDBG-DR grant program must have a data universal 
numbering system (DUNS) number, as well as a Commercial And 
Government Entity (CAGE) Code. 

(c) The DUNS number and CAGE Code must be reported to the GLO for use in 
various grant reporting documents, and may be obtained by visiting the 
Central Contractor Registration web site at: 

https://www.bpn.gov/ccr/ 

Assistance with this web site may be obtained by calling 866-606-8220. 

5.02 STATE FUNDING 

This Contract shall not be construed as creating any debt on behalf of the State of Texas 
and/or the GLO in violation of Texas Constitution, Article III, Section 49. In compliance 
with Texas Constitution, Article VIII, Section 6, it is understood that all obligations of the 
GLO hereunder are subject to the availability of state funds. If such funds are not 
appropriated or become unavailable, this Contract may be terminated. In that event, the 
parties shall be discharged from further obligations, subject to the equitable settlement of 
their respective interests, accrued up to the date of termination. 

5.03 RECAPTURE OF FUNDS 

Grantee shall conduct the Project as set forth in the Contract, in a satisfactory manner as 
determined by the GLO. The discretionary right of the GLO to terminate for convenience 
under this Article notwithstanding, it is expressly understood and agreed by Grantee that 
the GLO shall have the right to terminate the Contract and recapture, and be reimbursed 
for, any payments made by the GLO that Grantee has not used in strict accordance with 
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the terms and conditions of this Contract. This paragraph specifically includes the 
mandatory recapture of any funds used for the completion of any individual project 
that does not provide benefits to the beneficiaries as specified in the Performance 
Statement in Attachment A. 

5.04 REDISTRIBUTION OF FUNDS 

Within sixty (60) days after receipt of non-housing project bids, Grantee must obligate 
excess funds remaining, if any. Failure to do so will result in redistribution of the funds 
to other Grantees or eligible entities for qualified projects. 

5.05 RETAINAGE 

To ensure full performance, the GLO may retain an amount equal to five percent (5%) of 
Grantee's grant funds until completion and acceptance by the GLO of the Project. The 
GLO shall make a final disbursement only upon receipt of documentation sufficient to 
determine that Grantee has completed the Project in accordance with the Contract 
Documents, requirements of the Contract; and all applicable law, rules, and regulations. 

5.06 OVERPAYMENT 

Grantee understands and agrees that it shall be liable to the GLO for any costs disallowed 
pursuant to financial and compliance audit(s) of funds received under this Contract. 
Grantee further understands and agrees that reimbursement of such disallowed costs shall 
be paid by Grantee from funds which were not provided or otherwise made available to 
Grantee under this Contract. 
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ARTICLE 6 -INTELLECTUAL PROPERTY 

6.01 OWNERSHIP AND USE 

(a) The parties to this Contract expressly agree that all right, title, and interest in, and to, all 
reports, drafts of reports, or other material, data, drawings, computer programs and 
codes associated with this Contract, and/or any copyright or other intellectual property 
rights, and any material or information developed and/or required to be delivered under 
this Contract shall be jointly owned by the parties with each party having the right to 
use, reproduce, or publish any or all of such information and other materials without the 
necessity of obtaining permission from the other party and without expense or charge. 

(b) The GLO and HUD are granted a royalty free, non-exclusive, and irrevocable license 
to reproduce, publish, or otherwise use, and to authorize others to use, for U.S. 
Govermnent purposes, all reports, drafts of reports, or other material, data, drawings, 
computer programs, and codes associated with this Contract, and/or any copyright or 
other intellectual property rights, and any material or information developed and/or 
required to be delivered under this Contract. 

6.02 NONENDORSEMENT BY STATE AND THE UNITED STATES 

Grantee shall not publicize or otherwise circulate promotional material (such as 
advertisements, sales brochures, press releases, speeches, still and motion pictures, 
articles, manuscripts, or other publications) that states or implies State of Texas or U.S. 
Govermnent, or govermnent employee, endorsement of a product, service, or position 
that the Grantee represents. No release of information relating to this Grant may state or 
imply that the State of Texas or the U.S. Govermnent approves of Grantee's work 
products, or considers Grantee's work product to be superior to other products or 
services. 

6.03 ApPROVAL OF PUBLICATION AND SPECIFIC DISCLAIMER REQUIRED 

Prior to publication, Grantee must submit to the GLO, for HUD approval, any public 
information releases conceming this Grant Award that refer to HUD or any bureau or 
employee. The specific text, layout photographs, and so forth, of the proposed release must 
be submitted with the request for approval. The specific acknowledgements and funding 
statements that must be included in certain publications funded by the Grantee are set forth 
in the Contract Documents. 
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ARTICLE 7 - REcORDs, AUDIT, PROPRIETARY INFORMATION, 

AND PUBLIC DISCLOSURE 

7.01 BOOKS AND REcoRDS 

Grantee shall keep and maintain under GAAP or GASB, as applicable, full, true, and 
complete records necessary to fully disclose to the GLO, the Texas State Auditor's Office, 
the United States Government, and/or their authorized representatives, sufficient 
information to determine compliance with the terms and conditions of this Contract and all 
state and federal rules, regulations, and statutes including, but not limited to, the Non­
Exclusive List of Applicable Laws, Rules, and Regulations provided in Attachment C. 

7.02 INSPECTION AND AUDIT 

Grantee agrees that all relevant records related to this Contract or any work product 
produced, including those of its subcontractors, shall be subject at any reasonable time to 
inspection, examination, review, audit, and copying at any location where such records may 
be found, with or without notice by the Texas State Auditor's Office, the GLO, its 
contracted examiners, or the Texas Attorney General's Office. In addition, HOD, the 
Comptroller General, the General Accounting Office, the Office of Inspector General, or 
any authorized representative of the U.S Government shall also have this right of 
inspection. 

The GLO reserves the right to perform periodic on-site monitoring of Grantee's 
compliance with the terms and conditions of this Contract, assurance of non-duplication 
of beneficiaries and of the adequacy and timeliness of Grantee's performances under this 
Contract. After each monitoring visit, the GLO shall provide Grantee with a written 
report of the findings. If the monitoring report notes deficiencies in Grantee's 
performances under the terms of this Contract, the monitoring report shall include 
requirements for the timely correction of such deficiencies by Grantee. Failure by 
Grantee to take action specified in the monitoring report may be cause for suspension or 
termination of this Contract. 

Grantee understands that acceptance of funds under this Contract acts as acceptance of 
the authority of the State Auditor's Office, or any successor agency, to conduct an audit 
or investigation in connection with those funds. Grantee further agrees to cooperate fully 
with the State Auditor's Office or its successor in the conduct of the audit or 
investigation, including providing all records requested. GRANTEE SHALL ENSURE THAT 
ALL SUBCONTRACTS AWARDED REFLECT THE REQUIREMENTS OF TillS SECTION 7.02, AND 
THE REQUIREMENT TO COOPERATE. 

Grantee will be deemed to have read and have knowledge of all applicable federal, state, 
and local laws, regulations, and rules, including, but not limited to those identified in 
Attachment C, governing audit requirements pertaining to the Project. 

7.03 GRANTEE SELF-AUDIT AND TARGETED AUDITS 

(a) Grantee Self-Audit 

Grantee, on approval of the GLO and/or HOD may conduct an annual financial 
and compliance audit of funds received and performances rendered under this 
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Contract. Grantee may utilize funds budgeted under this Contract to pay for that 
portion of the cost of such audit services properly allocable to the activities 
funded by the GLO under this Contract, provided however that the GLO shall not 
make payment for the cost of such audit services until the GLO has received from 
Grantee a satisfactory audit report and invoice, as determined by the GLO. The 
invoice submitted for reimbursement should clearly show the percentage of cost 
relative to the total cost of the audit services. Therefore, Grantee shall submit an 
invoice showing the total cost of the audit and the corresponding prorated charge 
per funding source. If applicable, an explanation shall be submitted with the 
reimbursement request, explaining why the percentage of audit fees exceeds the 
prorated amount allowable. 

(b) Targeted Audits 

In addition, the GLO shall have the right at any time to perform, or to instruct the 
performance of, an annual program and/or fiscal audit, or to conduct a special or 
targeted audit of any aspect of the operation of Grantee, using an auditor of the 
GLO's choice. Grantee shall maintain such financial records and other records as 
may be prescribed by the GLO or by applicable federal and state laws, rules, and 
regulations. These records shall be made available during the term of this 
Contract and the subsequent period for examination, transcription, and audit. 

7.04 PERIOD OF RETENTION 

All records relevant to this Contract shall be retained for a period subsequent to the final 
closeout of the overall State of Texas CDBG-DR grant program, in accordance with 
federal regulations. The GLO will notify all Program participants of the date upon 
which local records may be destroyed. 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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ARTICLE 8 - MISCELLANEOUS PROVISIONS 

8.01 LEGAL OBLIGATIONS 

Grantee shall procure and maintain for the duration of this Contract any state, county, city, 
or federal license, authorization, insurance, waiver, permit, qualification, or certification 
required by statute, ordinance, law, or regulation to be held by Grantee to provide the 
goods or services required by this Contract. Grantee will be responsible for payment of 
all taxes, assessments, fees, premiums, permits, and licenses required by law. Grantee 
agrees to be responsible for payment of any such government obligations not paid by its 
subcontractors during performance of this Contract. Grantee shall not commence work 
on the Project until it has obtained the requisite licenses andlor permits, if applicable. 
COPIES OF SUCH LICENSES AND PERMITS SHALL BE INCLUDED AS A PART OF THE 

MONTHLY REpORT FOR THE PERIOD DURING WHICH THEY ARE OBTAINED. 

8.02 INDEMNITY 

As GOVERNMENTAL ENTITIES AND REQUIRED UNDER THE CONSTITUTION AND LAWS OF 

THE STATE OF TEXAS, EACH PARTY UNDERSTANDS THAT THEY ARE LIABLE FOR ANY 

PERSONAL INJURIES, PROPERTY DAMAGE, OR DEATH RESULTING FROM THE ACTS OR 

OMISSIONS OF SUCH PARTY. IN THE EVENT THAT THE GLO IS NAMED AS A PARTY 

DEFENDANT IN ANY LITIGATION ARISING OUT OF ALLEGATIONS OF PERSONAL INJURY, 

DEATH, OR PROPERTY DAMAGE RESULTING FROM THE ACTS OR OMISSIONS OF 

GRANTEE, AND FOR WHICH THE GLO IS LIABLE, IF AT ALL, ONLY THROUGH THE 

VICARIOUS LIABILITY OF GRANTEE, THEN, IN SUCH EVENT, GRANTEE AGREES THAT IT 

WILL PAY, ON BEHALF OF THE GLO, ALL COSTS AND EXPENSES OF LITIGATION 

(INCLUDING ANY COURT COSTS, REASONABLE ATTORNEYS' FEES, FEES OF ATTORNEYS 

APPROVED BY THE OFFICE OF THE TEXAS ATTORNEY GENERAL) AS WELL AS ALL 

AMOUNTS PAID IN SETTLEMENT OF ANY CLAIM, ACTION, OR SUIT, INCLUDING 

JUDGMENT OR VERDICT, ARISING OUT OF OR IN CONNECTION WITH THIS CONTRACT. IN 

THE EVENT THAT GRANTEE IS NAMED AS A PARTY DEFENDANT IN ANY LITIGATION 

SEEKING ANY DAMAGES FOR ANY PROPERTY DAMAGE, PERSONAL INJURY, OR DEATH 

RESULTING OUT OF THE GLO's ACTIONS OR OMISSIONS, AND GRANTEE'S SOLE 

LIABILITY, IF ANY, IS ONLY VICARIOUSLY THROUGH THE GLO, THEN, IN SUCH EVENT, 

THE GLO AGREES TO PAY ANY AND ALL CLAIMS, DEMANDS, OR LOSSES, INCLUDING 

EXPENSES OF LITIGATION (INCLUDING REASONABLE ATTORNEYS' FEES AND COURT 

COSTS) INCURRED BY GRANTEE, INCLUDING ANY VERDICTS OR JUDGMENTS OR 

AMOUNTS PAID IN SETTLEMENT OF ANY CLAIM ARISING OUT OF, OR IN CONNECTION 

WITH THIS CONTRACT. ANY ATTORNEYS RETAINED BY GRANTEE TO REPRESENT ANY 

INTEREST OF THE GLO MUST BE APPROVED BY THE GLO AND BY THE OFFICE OF THE 

TEXAS ATTORNEY GENERAL. ANY ATTORNEYS RETAINED BY THE GLO TO REPRESENT 

THE INTEREST OF GRANTEE MUST BE APPROVED BY GRANTEE. 

8.03 INSURANCE AND BOND REQUIREMENTS 

(a) Unless Grantee is authorized pursuant to Chapter 2259 of the Texas Government 
Code, entitled "Self-Insurance by Governmental Units," to self-insure, Grantee shall 
carry insurance for the duration of this Contract in types and amounts necessary and 
appropriate for the Project. 
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(b) Grantee shall require all contractors, subcontractors, vendors, service providers, or any 
other person or entity performing work described in Attachment A to carry insurance 
for the duration of the Project in the types and amounts customarily carried by a 
person or entity providing such goods or services. Any person or entity required to 
obtain insurance under this Section must also be required to complete and file the 
declaration pages from the insurance policies with Grantee whenever a previously 
identified policy period expires during the term of Grantee's contract with the person 
or entity, as proof of continuing coverage. Grantee's contract with any such person or 
entity shall clearly state that acceptance of the insurance policy declaration pages by 
the Grantee shall not relieve or decrease the liability of the person or entity. Persons 
or entities shall be required to update all expired policies prior to Grantee's 
acceptance of an invoice for monthly payment from such parties. 

( c) Grantee shall require performance and payment bonds to the extent they are required 
under Chapter 2257 of the Texas Government Code. 

(d) Grantee shall require, on all construction projects, that any person or entity 
required to provide Federal Construction Assurances shall timely complete SF-
424D, entitled "Assurances - Construction Programs," and Grantee shall 
maintain such documentation. 

8.04 ASSIGNMENT AND SUBCONTRACTS 

Grantee shall not convey any grant obligations or duties under this Contract without the 
prior written consent of the GLO. Notwithstanding this provision, it is mutually understood 
and agreed that Grantee may subcontract with others for some or all of the services to be 
performed. In any approved subcontracts, Grantee shall legally bind such subcontractor to 
perform and make such subcontractor subject to all the duties, requirements, and obligations 
of Grantee as specified in this Contract. Nothing in this Contract shall be construed to 
relieve Grantee of the responsibility for ensuring that the goods delivered and/or the services 
rendered by Grantee and/or any of its subcontractors comply with all the terms and 
provisions of this Contract. 

8.05 PROCUREMENT 

Grantee must follow all federal, state, and local procurement procedures and laws 
applicable to this Project, and must confirm that no vendor is debarred from receiving 
state or federal funds at each of the following web addresses: 

The Texas Comptroller's Vendor Performance Program at: 

http://www.window.state.tx.us/procurementlproglvendor yerformance; 

and the Federal General Services Administration's Excluded Parties List System at: 

https://www.epls.gov/. 

8.06 PURCHASES AND EQUIPMENT 

Grantee shall not seek reimbursement for any Equipment or computer software not 
included as a reimbursable item in Attachment B. Any purchase of equipment or 
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computer software shall be made in accordance with all applicable laws, regulations, and 
rules including, but not limited to those listed in Attachment C. Title and possession of 
any Equipment or computer software will remain the property of Grantee unless and until 
transferred to the GLO, upon written request of the GLO. Grantee shall furnish, with its 
final request for reimbursement, a list of all Equipment and computer software purchased 
with grant funds under the Contract, including the name of the manufacturer, the model 
number, and the serial number. The disposition of any Equipment or computer software 
shall be in accordance with all applicable laws, regulations, and rules, including but not 
limited to those listed in Attachment C. 

8.07 COMMUNICATION WITH THIRD PARTIES 

The GLO and the authorities named in ARTICLE 7, above, shall have the right to initiate 
communications with any subcontractor, and may request access to any books, 
documents, papers, and records of a subcontractor which are directly pertinent to this 
grant. Such communications may be required to conduct audits and examinations and 
gather additional information as provided in ARTICLE 7 herein. 

8.08 RELATIONSHIP OF THE PARTIES 

Grantee is associated with the GLO only for the purposes and to the extent specified in 
this Contract and, with respect to Grantee's performance pursuant to this Contract, 
Grantee shall have the sole right to supervise, manage, operate, control, and direct 
performance of the details incident to its duties under this Contract. Nothing contained in 
this Contract shall be deemed or construed to create a partnership or joint venture, to 
create relationships of an employer-employee or principal-agent, or to otherwise create 
for the GLO any liability whatsoever with respect to the indebtedness, liabilities, and 
obligations of Grantee or any other party. 

8.09 COMPLIANCE WITH OTHER LAWS 

In the performance of this Contract, Grantee shall comply with all applicable federal, 
state, and local laws, ordinances, and regulations, including, but not limited to, those 
listed in Attachments C, D, E, and F. Grantee shall make itself familiar with and at all 
times shall observe and comply with all federal, state, and local laws, ordinances, and 
regulations that in any manner affect performance under this Contract. Grantee will be 
deemed to have knowledge of these laws and regulations and be deemed to 
understand them. 

In addition, the GLO and Grantee mutually certifY to that each party is in compliance 
with Notice of Allocations and Common Application and Reporting Waivers Granted to 
and Alternative Requirements for Community Development Block Grant (CDBG) 
Disaster Recovery Grantees Under 2008 Supplemental CDBG Appropriations 74 Fed. 
Reg. 7,244-7,255 (2009). 

8.10 CITIZEN PARTICIPATION 

(a) Grantee must have written procedures to respond to written complaints within 
fifteen (15) business days of receipt of such complaint. Citizens must be made 
aware of the location and the days and hours the location is open for business so 
they may obtain a copy of these written procedures. 
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(b) When requested, Grantee shall provide technical assistance to a representative of 
a group of persons of low- and moderate-income in developing proposals for the 
use of CDBG-DR funds. The level and type of assistance shall be determined by 
the Grantee based upon the specific needs of the community's residents. 

(c) Grantee shall maintain a citizen participation file which includes a copy of the 
Plan Requirements described in the "2008 Supplemental Disaster Recovery Fund: 
Hurricanes Dolly and Ike Non-Housing Activities Application Guide;" Grantee's 
complaint procedures; any technical assistance provided by Grantee; and public 
notices, minutes, and attendance lists for public hearings, if any. 

8.11 NOTICES 

Any notices required under this Contract shall be deemed delivered when deposited either in 
the United States mail, postage paid, certified, return receipt requested; or with a common 
carrier, overnight, signature required, to the appropriate address below: 

GLO 

Texas General Land Office 
1700 N. Congress Avenue, Mail Code 158 
Austin, TX 78701 
Attention: Legal Services Division 

With a copy to: 

Texas General Land Office 
1700 N. Congress Avenue, 7th Floor 
Austin, TX 78701 
Attention: CDBG Disaster Recovery Division 

Grantee 
County of Harris 
8410 Lantern Point 
Houston, Texas 77054 
Attention: David B. Turkel, Director 

Notice given in any other mauner shall be deemed effective only if and when received by 
the party to be notified. Either party may change its address for notice by written notice to 
the other party as herein provided. 

8.12 GOVERNING LAW AND VENUE 

This Contract and the rights and obligations of the parties hereto shall be governed by, 
and construed according to, the laws of the State of Texas, exclusive of conflicts of law 
prOVISIOns. Venue of any suit brought under this Contract shall be in a court of 
competent jurisdiction in Travis County, Texas. Grantee irrevocably waives any 
objection, including any objection to personal jurisdiction or the laying of venue or based 
on the grounds of forum non conveniens, which it may now or hereafter have to the 
bringing of any action or proceeding in such jurisdiction with respect to this Contract or 
any document related hereto. NOTHING IN THIS SECTION SHALL BE CONSTRUED AS A 

WAIVER OF SOVEREIGN IMMUNITY BY THE GLO. 
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8.13 SEVERABILITY 

If any provision contained in this Contract is held to be unenforceable by a court of law 
or equity, this Contract shall be construed as if such provision did not exist, and the non­
enforceability of such provision shall not be held to render any other provision or 
provisions of this Contract unenforceable. 

8.14 DISPUTE RESOLUTION 

If a Contract dispute arises that carmot be resolved to the satisfaction of the Parties, either 
Party may notify the other Party in writing of the dispute. If the Parties are unable to 
satisfactorily resolve the dispute within fourteen (14) days of the written notification, the 
Parties must use the dispute resolution process provided for in Chapter 2260 of the Texas 
Government Code to attempt to resolve the dispute. This provision shall not apply to any 
matter with respect to which either Party may make a decision within its respective sole 
discretion. 

8.15 PUBLIC INFORMATION 

Pursuant to the Public Information Act, records received from Grantee may be open to 
public inspection and copying. The GLO will have the duty to disclose such records, 
unless a particular record is made confidential by law or exempted from the Public 
Information Act. Grantee may clearly label any individual records as a "trade secret," 
provided that Grantee, to the extent permitted by law, agrees to indemnifY and defend the 
GLO for honoring such designation. The failure to so label any record shall constitute a 
complete waiver of any and all claims for damages caused by release of the records. If a 
request for a labeled record is received by the GLO, the GLO will notifY Grantee of the 
request in accordance with the Public Information Act. 

Grantee shall release, to any requestor, the following information: 

The amount ofCDBG-DR funds expected to be made available; 

The range of activities that may be undertaken with CDBG-DR funds; 

The estimated amount of CDBG-DR funds proposed to be used for activities that 
will meet the national objective of benefit to low- and moderate-income persons; 
and 

The proposed CDBG-DR activities likely to result in displacement and the 
Grantee's anti-displacement and relocation plan. 

8.16 SIGNAGE 

Public buildings, facilities, and centers constructed with the CDBG-DR funds shall have 
permanent signage placed in a prominent, visible public area with wording provided 
below. The formatting of the required signage will be at Grantee's discretion to best fit 
the architectural design of the facility, but shall be legible from no less than three (3) feet. 

Other construction projects, e.g., water transmission lines, sewer collection lines, 
drainage, roadways, housing rehabilitation, utilizing CDBG-DR funds, shall have 
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temporary signage erected in a prominent location at the Project site or along a major 
thoroughfare within the locality, as directed by Grantee, with the wording provided 
below: 

"This project is funded by the Texas General Land Office to provide for 
disaster recovery and restoration of infrastructure for communities 
impacted by the 2008 hurricanes. Funds for the project were allocated by 
the United States Department of Housing and Urban Development through 
the Community Development Block Grant Disaster Recovery Program." 

8.17 AMENDMENTS TO THE CONTRACT 

Amendments to decrease or increase the Budget, or to add or delete a Grantee Activity, 
or to increase the term of the Contract may be made only by written agreement of the 
parties, under the formal amendment process. In the sole discretion of the GLO, and in 
conformance with federal law, other adjustments as may be required during project 
performance may be approved by the GLO by way of a Revision or Technical Guidance 
Letter. Such approvals must be in writing, and may be delivered by regular mail, 
electronic mail, or facsimile transmission. 

Pursuant to SECTION 2.04 hereof, a final Project Completion Report of all activities 
performed under this Contract shall be submitted and shall include all changes made by 
Amendments, Revisions or Technical Guidance Letters approved over the life of the 
Project. 

8.18 ENTIRE CONTRACT AND MODIFICATIONS 

This Contract, its integrated Attachrnent(s), and any Amendment, Technical Guidance 
Letter, or Revision issued in conjunction with this Contract, if any, constitute the entire 
agreement of the parties and are intended as a complete and exclusive statement of the 
promises, representations, negotiations, discussions, and other agreements that may have 
been made in connection with the subject matter hereof. Any additional or conflicting terms 
in such Attachrnent(s), Amendment, Technical Guidance Letter, or Revision shall be 
harmonized with this Contract to the extent possible. Unless such integrated Attachment, 
Amendment, Technical Guidance Letter, or Revision specifically displays a mutual intent to 
amend a particular part of this Contract, general conflicts in language shall be construed 
consistently with the terms of this Contract. 

8.19 PROPER AUTHORITY 

Each Party hereto represents and warrants that the person executing this Contract on its 
behalf has full power and authority to legally bind its respective entity. Grantee 
acknowledges that this Contract is effective for the period of time specified in the Contract. 
Any work performed by Grantee after the Contract terminates is performed at the sole risk 
of Grantee. 

8.20 COUNTERPARTS 

This Contract may be executed in any number of counterparts, each of which shall be an 
original, and all such counterparts shall together constitute but one and the same Contract. 

GLO Contract No. 12,468,000-6624 
Page 20 of21 



8.21 SURVIVAL 

The provisions of ARTICLES 5, 6, AND 7; AND SECTIONS 1.01, 1.03,2.04,2.05,3.02,3.04, 
8.02,8.03,8.07,8.08, 8.09, 8.10, 8.11, 8.13, 8.14, 8.15, 8.16, AND 8.17 of this Contract, 
and any other continuing obligations of Grantee shall survive the tennination or 
expiration of this Contract. 

SIGNATURE PAGE FOLLOWS 
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COUNTY OF HARRIS 

Attachment A 
OLD Contract No. 12-468-000-6624 
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Grantee shall carry out the following activities in the target area identified in its 2008 Texas 
CDBG Disaster Recovery Supplemental Grant application to aid areas most impacted and 
distressed by Hurricanes Ike or Dolly. The persons to benefit from the activities described in this 
Performance Statement must be receiving service or a benefit from the use of the new or 
improved facilities and activities for the contract obligations to be fulfilled. Grantee shall ensure 
that the amount of funds expended for each activity described does not exceed the amount 
specified for such activity in the Budget. 

As a result of Hurricane nce on September 13, 2008, the following infrastructure components 
failed to function: 

The County's water and sanitary sewer systems both failed to function due to a loss of normal 
electrical power service for several days. The failure of the facilities to function threatened the 
public health, safety, and welfare of all served by these facilities due to lack of a potable water 
supply from the water plants and a build-up of untreated sewage at the wastewater facilities. The 
County is in need of adequate water and wastewater system upgrades that will ensure these 
facilities have the capacity to operate efficiently during future storm events. 

The County's roadways failed to function as a means of primary access to the area. The failure 
of the roadways to function threatened the public health, safety, and welfare of all served by 
these facilities due to standing water on the roads and uneven roadway surfaces which impeded 
emergency vehicle access. The County is in need of roadway infrastructure improvements to 
ensure proper roadway function. 

Portions of the County's drainage system failed to function as the primary means of storm water 
conveyance. The failure of the drainage system to function threatened the public health, safety, 
and welfare of all served by the system due to flooding and impeded emergency vehicle access. 
The County is in need of drainage infrastructure improvements, including new ditch construction 
and new drainage structure installation. 

The County's community centers failed to function as a source of usable shelter space for the 
County's evacuees. The failure of these facilities to function threatened the public health, safety, 
and welfare of all served by these facilities due to the lack of emergency shelter capacity. The 
County previously used local and FEMA funds to improve the structural integrity of these 
facilities, but remains in need of additional improvements to provide the adequate storm shelter 
capacity for the County residents. 



Water Facilities - la 

Water Facilities Improvements (Deer Park) 

Attachment A 
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Grantee shall purchase and install one (I) permanently-affixed five hundred to seven hundred 
fifty kilowatt (500 kW - 750 kW) generator with transfer switches, foundation, driveway, 
awning, and associated appurtenances. Grantee shall also purchase and install one (1) 
permanently-affixed seven hundred to one thousand kilowatt (700 kW - 1,000 kW) generator 
with transfer switches, foundation, driveway, awning, and associated appurtenances, as well as 
sand blasting and re-coating an existing five hundred thousand gallon (500,000 gal) storage tank, 
and performing any other site work associated with construction. Installation of the backup 
generators and rehabilitation of the storage tank will ensure continuous operation of the water 
plant facilities and uninterrupted water service. Construction shall take place at the following 
water facility locations in Deer Park, Texas: 

Water Facilities: Location: HUD Performance AImroximate Units: 
Measure: 

Pasadena Boulevard 2200 E. Pasadena Public Facility I 
Storage Tank Boulevard 

P Street Water Plant 427 P Street Public Facility I 

Coy Street Water Plant 2702 Coy Street Public Facility I 

These activities shall benefit twenty-eight thousand one hundred fifteen (28, lIS) persons, of 
which six thousand eight hundred eighty-nine (6,889), or twenty-four percent (24%), are of low 
to moderate income. 

Water Facility Improvements (McNair I-A) 

Grantee shall purchase and install one (1) one hundred to two hundred kilowatt (l00 kW - 200 
kW) permanently-affixed generator with transfer switch, enclosure, foundation, associated 
appurtenances, and perform other site work associated with construction. Installation of the 
backup generator will ensure continuous operation of the water facility and uninterrupted water 
service. Construction shall take place at the following location in Baytown, Texas: 

Water Facilities: Location: HUD Performance Aggroximate Units: 
Measure: 

McNair I-A Broad 2310 Broad Street Public Facility I 
Street Water Facility 

These activities shall benefit three thousand four hundred nine (3,409) persons, of which two 
thousand eighteen (2,018), or fifty-nine percent (59%), are oflowto moderate income. 
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Sewer Improvements (Southside Place) 
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Grantee shall purchase and install one (I) two hundred fifty to five hundred kilowatt (250 kW -
500 kW) permanently-affixed generator with transfer switch, enclosure, foundation, associated 
appurtenances, and perform other site work associated with construction. Installation of the 
backup generator will ensure continuous operation of the wastewater treatment plant and 
uninterrupted sewage treatment. Construction shall take place at the following location in 
Houston, Texas: 

Sewer Facilities: Location: HUD Performance Al1l1roximate Units: 
Measure: 

Southside Place 3760 Bellaire Boulevard Public Facility 1 
Wastewater Treatment 
Plant 

These activities shall benefit one thousand five hundred forty-one (1,541) persons, of which 
three hundred twenty-six (326), or twenty-one percent (21 %), are of low to moderate income. 

Sewer Improvements (Sunbelt) 

Grantee shall purchase and install one (I) seventy-five to one hundred twenty-five kilowatt (75 
kW - 125 kW) permanently-affixed generator with transfer switch, enclosure, foundation, 
associated appurtenances, and perform other site work associated with construction. Installation 
of the backup generator will ensure continuous operation of the lift station and uninterrupted 
sewage treatment. Construction shall take place at the following location in Houston, Texas: 

Sewer Facilities: Location: HUD Performance Approximate Units: 
Measure: 

North Houston Heights 11426 Hartley Road Public Facility I 
Lift Station 

These activities shall benefit two thousand twenty-four (2,024) persons, of which one thousand 
three hundred forty-four (1,344), or sixty-six percent (66%), are of low to moderate income. 



Street Improvements - 4 

Washburn Tunnel Improvements 
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Grantee shall perform approximately nine thousand four hundred linear feet (9,400 L.F.) of street 
reconstruction, and perform concrete repairs/patches along the walls of the existing Washburn 
Tunnel. Additionally, Grantee shall purchase and install two (2) one hundred to one hundred 
fifty kilowatt (100 kW - 150 kW) generators with transfer switch, fuel tank, foundation and 
enclosure, and perform any other site work associated with construction. Proposed 
improvements will harden, restore, and ensure the function of the road and tunnel for primary 
access and emergency vehicle use. Construction shall take place along the following locations in 
Pasadena, Texas: 

Street Improvements: Location: HUD Performance AQQroximate Units: 
Measure: 

On: North Roundabout At: The intersection of Clinton Linear Feet 2,009 
Drive and Federal Road 

On: South Roundabout At: Confluence of Red Bluff Linear Feet 2,233 
Road, North Shaver Street, and 
Richey Street 

On: North Shaver Road From: South Roundabout Linear Feet 950 

To: West Pitts Avenue 

On: North Shaver Access From: South Roundabout Linear Feet 2,000 

Road To: Ship Channel 

On: Red Bluff From: Witler Linear Feet 2,200 
To: South Roundabout 

Washburn Tunnel From: South tunnel entrance Public Facility 1 

Facility Concrete Repair To: North tunnel entrance 

Generator: North Richey Latitude: 29.7162 Public Facility I 
Street Pump House Longitude: -95.2139 

Generator: Red Bluff Latitude: 29.7176 Public Facility 1 
Drive Pump House Longitude: -95.2056 

These activities shall benefit seventy-six thousand one hundred two (76,102) persons, of which 
fifty-one thousand eight hundred ninety (51,890), or sixty-eight percent (68%), are of low to 
moderate income. 



Road Improvement (Cloverleaf> 
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Grantee shall perform full depth street reconstruction, along with signing and striping, as well as 
any other site work associated with construction. Proposed improvements will harden, restore, 
and ensure the function of the road for primary access and emergency vehicle use. Construction 
shall take place along the following locations in Cloverleaf, Texas: 

Street Imnrovements: Location: HUD Performance Annroximate Units: 
Measure: 

On: Hollywood Street From: IH-lO Linear Feet 6,210 

To: 200 feet north of Alderson 
Street 

On: Beacon Street From: IH-lO Linear Feet 2,970 

To: Hershe Street 

On: Nadolney Street From: IH-lO Linear Feet 6,705 

To: Holly Park Street 

On: Barbara Mae Street From: Market Street Linear Feet 6,210 

To: 200 feet north of Alderson 
Street 

These activities shall benefit eleven thousand nine hundred ninety-three (11 ,993) persons, of 
which eight thousand five hundred seventy-four (8,574), or seventy-one percent (71 %), are of 
low to moderate income. 

Road Improvements (Shoreacres) 

Grantee shall perform full depth street reconstruction, along with signing and striping, and 
miscellaneous drainage improvements, as well as any other site work associated with 
construction. Proposed improvements will harden, restore, and ensure the function of the road 
for primary access and emergency vehicle use and reduce flooding. Construction shall take 
place along the following locations in Shoreacres, Texas: 

Street Imnrovements: Location: HUD Performance Anl1roximate Units: 
Measure: 

On: South Country Club From: Bayou Drive Linear Feet 1,220 

Drive To: Centre A venue 

On: Park Lane From: Shadylawn Avenue Linear Feet 300 

To: Baywood Avenue 

On: Park Circle From: Shoreacres Boulevard Linear Feet 1,438 

To: Shadylawn Avenue 

On: South Country Club From: Centre Avenue Linear Feet 2,050 

Drive To: Shoreacres Boulevard 



Street Iml1rovements: Location: 

On: Forest Avenue From: Byway Avenue 
To: Westview Street 

On: Forest Avenue From: 261 feet west of Byway 
Avenue 
To: Byway Avenue 

On: Forest Avenue From: North Country Club 
Drive 
To: Centre Avenue 

On: Meadowlawn Avenue From: Westview Street 
To: Byway Avenue 

On: Meadowlawn A venue From: Byway A venue 
To: Broadway Street 

On: East Country Club From: Fairfield A venue 
Drive To: Forest Avenue 

On: Centre A venue From: Shoreacres Boulevard 
To: South Country Club Drive 

On: Byway Avenue From: Shoreacres Boulevard 
To: 1,074 feet north of 
Shoreacres Boulevard 

HUD Performance 
Measure: 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 
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Al1l1roximate Units: 

800 

261 

1,230 

600 

1,050 

850 

790 

1,074 

These activities shall benefit one thousand one hundred nine (l, I 09) persons, of which two 
hundred ten (210), or eighteen percent (18%), are oflow to moderate income. 

Road Improvements (Channelview) 

Grantee shall perform full depth street reconstruction, along with signing and striping, and any 
other site work associated with construction. Proposed improvements will harden, restore, and 
ensure the function of the road for primary access and emergency vehicle use and reduce 
flooding. Construction shall take place along the following locations in Channelview, Texas: 

Street Iml1rovements: Location: HUD Performance AJlJlroximate Units: 
Measure: 

On: Oak Lane From: Park Street Linear Feet 4,671 

To: Red Bud Street 

On: Ashland Boulevard From: Woodforest Street Linear Feet 6,214 

To: Sheldon Road 

On: AvenueD From: Avenue C Linear Feet 4,770 

To: Cedar Lane 

On: AvenueC From: Sheldon Road Linear Feet 6,586 

To: !H-lO (north feeder) 



Street ImQrovements: Location: 

On: Red Bud Street From: Woodland Drive 
To: Woodland Drive 

On: Bear Bayou Drive From: Pecan Street 
To: Park Street 

On: Ridlon Street From: Sheldon Road 
To: Woodland Drive 

On: Wood Drive From: Sheldon Road 
To: Bear Bayou Drive 

HUD Performance 
Measure: 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 
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AQQroximate Units: 

3,375 

9,450 

4,457 

8,723 

These activities shall benefit eleven thousand eight hundred fifty-four (11,854) persons, of which 
five thousand one hundred sixty-four (5,164), or forty-three percent (43%), are of low to 
moderate income. 

Road Improvements (Oakwilde) 

Grantee shall perform full depth street reconstruction, along with signing and striping, and any 
other site work associated with construction. Proposed improvements will harden, restore, and 
ensure the function of the road for primary access and emergency vehicle use and reduce 
flooding. Construction shall take place along the following locations in Oakwilde, Texas: 

Street Imgrovements: Location: HUD Performance AQQroximate 
Measure: Units: 

On: Innsbury Drive From: Shady Lane Linear Feet 1,129 

To: Dead End 

On: Kowis Street From: Somerset Lane Linear Feet 913 

To: Shady Lane 

On: Little York Road From: Shady Lane Linear Feet 500 

To: Halls Bayou Street 

On: Lone Oak Road From: Aldine Westfield Linear Feet 2,388 

Road 
To: Somerset Lane 

On: Maymount Lane From: Brea Crest Street Linear Feet 815 

To: Wardmont Street 

On: Shady Lane From: Kowis Street Linear Feet 931 

To: Little York Road 

On: Mohawk Street From: Royal Pine Drive Linear Feet 1,320 

To: Foy Lane 

On: Hartwick Road From: Ruby Rose Street Linear Feet 1,930 

To: Fishel Street 



Street Imgrovements: Location: 

On: Hartley Road From: Castledale Drive 
To: Mooney Lane 

On: Cromwell Street From: Aldine Westfield 
Road 
To: Seven Mile Lane 

On: Brea Crest Street From: Royal Pine Drive 
To: Foy Lane 

On: Brea Crest Street From: Maymount Lane 
To: Somerset Lane 

On: Mooney Road From: Maymount Lane 
To: Somerset Lane 

On: Seven Mile Lane From: Brea Crest Street 
To: Wardmont Street 

On: Brea Crest Street From: Innsbury Drive 
To: Shady Lane 

On: Bertrand Street From: Aldine Westfield 
Street 
To: Rechelle Street 

On: Sunny Drive From: Maymount Lane 
To: Innsbury Drive 

On: Hurlingham Street From: Royal Pine Drive 
To: Foy Lane 

On: Hopper Street From: Seven Mile Lane 
To: Foy Lane 

On: Somerset Lane From: Seven Mile Lane 
To: Wardmont Street 

On: Somerset Lane From: Lone Oak Road 
To: Little York Road 

On: Mooney Road From: Innsbury Drive 
To: Shady Lane 

On: Trenton Road From: Somerset Lane 
To: Shady Lane 

On: Wardmont Street From: Maymount Lane 
To: Shady Lane 

On: Warwick Road From: Seven Mile Lane 
To: Shady Lane 

HUD Performance 
Measure: 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 
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Aggroximate 
Units: 

1,540 

1,992 

1,054 

1,174 

1,617 

823 

1,082 

1,915 

2,327 

908 

3,015 

1,381 

493 

580 

954 

2,681 

1,427 
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These activities shall benefit twelve thousand three hundred nineteen (12,319) persons, of which 
eight thousand seven hundred ninety-seven (8,797), or seventy-one percent (71 %), are of low to 
moderate income. 

Flood and Drainage Facilities - 5 

Drainage Improvements (Freeport Street) 

Grantee shall perform miscellaneous drainage improvements and street reconstruction along 
Freeport Street, along with associated stripinglsignage and traffic signal modifications. Grantee 
shall re-grade ditches and make channel improvements within the Harris County Flood Control 
District (HCFCD), along with associated culvert replacement, pavement repair, and any other 
site work associated with construction. Proposed improvements will ensure proper conveyance 
of storm water, increase the capacity of the drainage ditches, and reduce flooding. Construction 
shall take place along the following locations in Cloverleaf, Texas: 

Flood and Drainage Location: HUD Performance Almroximate Units: 
Facilities: Measure: 

On: Freeport Street From: IH-IO Linear Feet 6,600 

To: Hollypark Street 

On: Freeport Street From: Woodforest Boulevard Linear Feet 2,700 

To: Uvalde Street 

On: Bandera Street From: Freeport Street Linear Feet 1,700 

To: Ironwood Boulevard 

On: Bandera Street From: Hollywood Street Linear Feet 1,700 

To: Freeport Street 

On: Foxford Way From: Freeport Street Linear Feet 1,800 

To: NIIO-02-00 

On: Corpus Christi From: Freeport Street Linear Feet 1,400 

Street To: PI03-00-00 

On: Garber Lane From: Hollywood Street Linear Feet 1,650 
To: PI02-00-00 

On: Frankie Street From: Hershe Street Linear Feet 7,710 
To: Nimitz Street 

On: Beacon Street From: Hershe Street Linear Feet 6,300 
To: Muscatine Street 

On: Hollywood Street From: Hershe Street Linear Feet 1,440 

To: Greenville Street 

On: Hollywood Street From: McNair Street Linear Feet 550 

To: Muscatine Street 



Flood and Drainage Location: 
Facilities: 

On: Brownwood Street From: Frankie Street 
To: Four Hundred Linear Feet 
(400 l.f.) East of Hollywood 
Street 

On: Greenville Street From: Frankie Street 
To: Hollywood Street 

On: Duncum Street From: Beacon Street 
To: Hollywood Street 

On: Renault Street From: Frankie Street 
To: Four Hundred Linear Feet 
(400 I.f.) East of Hollywood 
Street 

On: McNair Street From: Beacon Street 
To: Hollywood Street 

On: Ironwood Street From: Bandera Street 
To: Two Hundred Ninety Linear 
Feet (290 I.f.) North of 
Waxahachie Street 

On: HCFCD Channel From: Force Street 
PI03-00-0 To: Hillsboro Street 

On: Hollywood Street From: Greenville Street 
To: McNair Street 

Weir on HCFCD Latitude: 29.788629 
Stream NI1O-00-00 Longitude: -95.182630 

Weir on HCFCD Latitude: 29.776898 
Stream PI02-00-00 Longitude: -95.177115 

Culvert on HCFCD At: Bonham Street Crossing 
Stream P102-00-00 

Culvert on HCFCD At: Bandera Street Crossing 
Stream PI 02-00-00 

Culvert on HCFCD At: Greenville Street Crossing 
Stream PI02-00-00 

Culvert on HCFCD At: Brownwood Street Crossing 
Stream P102-00-00 

Culvert on HCFCD At: Hershe Street Crossing 
Stream PI02-00-00 

Culvert on HCFCD At: Frankie Street Crossing 
Stream PI 02-00-00 

HUD Performance 
Measure: 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 
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Almroximate Units: 

4,520 

3,700 

1,800 

4,550 

1,100 

1,300 

2,400 

1,600 

25 

20 

50 

50 

50 

50 

50 

50 



Flood and Drainage Location: 
Facilities: 

Culvert on HCFCD At: Force Street Crossing 
Stream PI03-00-00 

Culvert on HCFCD At: Corpus Christi Street 
Stream PI03-00-00 Crossing 

Culvert on HCFCD At: Freeport Street Crossing 
Stream N 110-00-00 

Culvert on HCFCD From: Woodforest Blvd 
Stream N 110-02-00 To: Holly Park Drive 

Culvert on HCFCD At: Nadolney Street Crossing 
Stream Nil 0-00-00 

Culvert on HCFCD At: Sevenhampton Street 
Stream N 111-00-00 Crossing 

Culvert on HCFCD At: St. Finans Way Crossing 
Stream NI I 1-00-00 

HUD Performance 
Measure: 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 

Linear Feet 
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AQQroximate Units: 

50 

50 

100 

1,050 

60 

60 

60 

These activities shall benefit twenty-three thousand five hundred four (23,504) persons, of which 
thirteen thousand one (13,001), or fifty-five percent (55%), are of low to moderate income. 

Drainage Improvement (Galena Park) 

Grantee shall install a new storm sewer system, drainage inlets and manholes, repair pavement, 
modify shoulders, install signing and striping, and perform site work associated with 
construction. Proposed improvements will ensure proper conveyance of storm water and 
significantly reduce flooding. Construction shall take place along the following locations in 
Galena Park, Texas: 

Flood and Drainage Location: HUD Performance AQQroximate Units: 
Facilities: Measure: 

On: Clinton Drive From: North Main Street Linear Feet 1,200 
To: Keene Street 

These activities shall benefit five thousand seven hundred thirty-one (5,731) persons, of which 
three thousand nine hundred eighty-nine (3,989), or sixty-nine percent (69%), are of low to 
moderate income. 



Drainage Improvement (Farrington) 
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Grantee shall purchase and install storm sewer pipe, inlets, and manholes associated with Harris 
County Flood Control District facilities BI06-00-00 and BI06-02-00. Grantee shall also 
perfonn full depth pavement reconstruction, signing and striping, and perform site work 
associated with construction along the existing roadway (Farrington Road). Proposed 
improvements will harden the road, ensure proper conveyance of storm water and reduce 
flooding. Construction shall take place along the following location in La Porte, Texas: 

Flood and Drainage Location: HUD Performance AQQroximate Units: 
Facilities: Measure: 

On: Farrington Street From: Spencer Highway Linear Feet 4,750 
To: Fairmont Parkway 

HCFCD B I 06-00-00 Latitude: 29.659982 Public Facility I 
Longitude: -95.076771 

HCFCD BI06-02-00 Latitude: 29.656582 Public Facility I 
Longitude: -95.072724 

These activities shall benefit twelve thousand six hundred fifty-two (12,652) persons, of which 
two thousand one hundred ninety (2,190), or seventeen percent (17%), are of low to moderate 
income. 

Neighborhood Facilities/Community Centers - 6 

Community Center (Precinct Two) 

Grantee shall purchase and install two (2) pennanently-affixed one hundred twenty-five to two 
hundred kilowatt (125 k W - 200 k W) generators with transfer switches, foundation, enclosure, 
associated appurtenances, and any other site work associated with construction. Installation of 
the backup generators will provide a continuous power source to the community centers that will 
be used as shelters during future storm events. Construction shall take place at the following 
locations in Harris County, Texas: 

Neighborhood Location: HUD Performance AQQroximate 
Facilities/Communit:,> Centers: Measure: Units: 

JD Walker Center 7613 Wade Road, Baytown, Public Facility 1 
Texas 

Grayson Center 13828 Corpus Christi Street, Public Facility 1 
Houston, Texas 

These activities shall benefit thirteen thousand one hundred twenty-two (13,122) persons, of 
which eight thousand nine hundred sixty-four (8,964), or sixty-eight percent (68%), are oflow to 
moderate income. 



Community Centers (Precinct One) 
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Grantee shall purchase and install ten (10) wind-rated coiling storm-resistant doors/windows, and 
associated appurtenances at ten (10) community center locations. Installation of the storm­
resistant doors/windows will address a failure of the affected buildings by preventing high winds, 
rain, and debris from damaging the interiors of the buildings. Construction shall take place at the 
following locations in Harris County, Texas: 

Neighborhood Location: HUD Performance AQQfOximate Units: 
Facilities/Community Measure: 

Centers: 

Adair Community Center 15107 Cullen Boulevard, Public Facility 1 
Houston, Texas 

EI Franco Lee Community 9500 Hall Road, Houston, Public Facility 1 
Center Texas 

Tom Bass Community 15108 Cullen Boulevard, Public Facility 1 
Center Houston, Texas 

Hardy Community Center 11901 West Hardy Road, Public Facility I 
Houston, Texas 

Deussen Senior Center 12303 Sonnier Street, Public Facility I 
Houston, Texas 

Challenger Seven Learning 2301 West Nasa Parkway, Public Facility 1 
Center Houston, Texas 

Barbara Jordan Community 6400 Winfield Road, Public Facility 1 
Center Houston, Texas 

Cavalcade Community 3815 Cavalcade Street, Public Facility 1 
Center Houston, Texas 

Lincoln Community Center 979 Grenshaw Street, Public Facility 1 
Houston, Texas 

Finnigan Community Center 4900 Providence Street, Public Facility 1 
Houston, Texas 

These activities shall benefit eighteen thousand six hundred fourteen (18,614) persons, of which 
twelve thousand seven hundred sixty (12,760), or sixty-eight percent (68%), are of low to 
moderate income. 



Specially Authorized Public Facilities and Improvements - 14 

MHMRA Clinics Generators 
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Grantee shall purchase and install two (2) permanently-affixed two hundred fifty to five hundred 
kilowatt (250 kW - 500 kW) generators with transfer switches, foundation, enclosure, associated 
appurtenances, and any other site work associated with construction. Installation of the backup 
generators will provide an emergency power source to the health clinics during future storm 
events and allow the clinics to provide continuous health services. Construction shall take place 
at the following locations in Houston, Texas: 

S!1ecially Authorized Public Location: HUD Performance A!1llroximate Units: 
Facilities and Imllrovements: Measure: 

NOlthwest Clinic 3737 Dacoma Street Public Facility I 

Southeast Clinic 5901 Long Drive Public Facility 1 

These activities shall benefit nine thousand three hundred sixteen (9,316) persons, of which eight 
thousand three hundred eighty-four (8,384), or eighty-nine percent (89%), are oflow to moderate 
mcome. 

Engineering - 30 

Grantee shall ensure the amount of the funds expended for all eligible project-related engineering 
services, including preliminary and final design plans and specifications, all interim and final 
inspections, and all special services, does not exceed the amount specified for Engineering in the 
Budget. 

Project Delivery - 33 

Grantee shall ensure the amount of the funds expended for all eligible project-related "project 
delivery" administration activities, including the required annual program compliance and fiscal 
audit, does not exceed the amount specified for Project Delivery in the Budget. 

Planning/Project Delivery (Environmental) - 35 

Grantee shall ensure the amount of the funds expended for all eligible project-related "project 
delivery" environmental activities does not exceed the amount specified for Environmental in the 
Budget. 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 



IActivity: 4 Project: Washburn Tunnellmprovernents 

IEnaineerina Procurement/Contracting 

Design & Submittal 

IEnvimnmAntal Procurement/Contracting' 

Environmental ERR Preparation & Submittal 

IEnvironmental ERR Certification 

Design & Submittal3 

00% Design & Submittal (Plans/SpecsiPermits)4 

lo.:.inn Acceptance 

Completion" 

30 

180 

30 

60 

60 

60 

90 

14 

21 

30 

30 

150 

30 

Washburn Tunnel Improvements - work shall include full-depth street 
reconstruction, tunnel rehabilitation, and generator installation. 

1 Environmental procurement/contracting is assumed to start the day following the 30% design submittal. 

2 Acquisition is assumed to start the day following the 30% design submittal. 

3 60% design is assumed to start two (2) weeks after the 30% design submittal for review. 

4 100% design is assumed to start two (2) weeks after the 60% design submittal for review. 

S Construction is assumed to start four (4) weeks after construction award or four (4) weeks after design completion if bidding/award is not applicable. 

6 Closeout completion is assumed to occur 30 calendar days after closeout documents are submitted for review/approval. 
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IActivity: 4 Project Road Improvement (Cloverleaf) 

IEnoineerino Procurement/Contracting 

Design & Submittal 

IEnvironmental Procurement/Contracting 1 

IEnVirOnmental ERR Preparation & Submittal 

Environmental ERR Certification 

Design & Submittal' 

100% Design & Submittal (Plans/Specs/Permits)' 

Desion Acceptance 

CompletionS 

Work shall include approximately 22,100 LF of full-depth street reconstruction. 

30 

120 

30 

60 

60 

90 

60 

14 

21 

30 

30 

240 

30 

1 Environmental procurement/contracting is assumed to start the day following the 30% design submittal. 

2 Acquisition is assumed to start the day following the 30% design submittal. 

360% design is assumed to start two (2) weeks after the 30% design submittal for review. 

4 100% design is assumed to start two (2) weeks after the 60% design submittal for review. 

5 Construction is assumed to start four (4) weeks after construction award or four (4) weeks after design completion if bidding/award is not applicable. 

6 Closeout completion is assumed to occur 30 calendar days after closeout documents are submitted for review/approval. 
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IActivity: 5 Project: Drainage Improvements (Freeport Street) 

IEnainAl==!rinn ProcurementfContracting 

Design & Submittal 

IEnVironmental Procurement/Contracting' 

Environmental ERR Preparation & Submittal 

Environmental ERR Certification 

Design & Submittal3 

Design & Submittal (PlanslSpecsJPermits)4 

IDesign Acceptance 

Completion" 

30 

30 

30 

60 

60 

60 

45 

15 

21 

30 

30 

260 

30 

Wor!< shall include drainage improvements along Freeport Street and 
approximately 6,400 IF of roadway repair. 

1 Environmental procurement/contracting is assumed to start the day following the 30% design submittaL 

2 Acquisition is assumed to start the day following the 30% design submittal. 

3 60% design is assumed to start two (2) weeks after the 30% design submittal for review. 

4 100% design is assumed to start two (2) weeks after the 60% design submittal for review. 

S Construction is assumed to start four (4) weeks after construction award or four (4) weeks after design completion if bidding/award is not applicable. 

6 Closeout completion is assumed to occur 30 calendar days after closeout documents are submitted for review/approval. 
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4 Project: Road Improvements (Shoreacres) 

IEnqineerino Procurement/Contracting 

Design & Submittal 

Environmental Procurement/Contracting' 

Environmental ERR Preparation & Submittal 

IEnvironmental ERR Certification 

Design & Submittal (Plans/SpecslPermits)4 

Acceptance 

CompletionS 

30 

30 

30 

60 

60 

45 

45 

15 

21 

30 

30 

270 

30 

Work shall include approximately 11,650 LF of street reconstruction, 
signing/striping, and drainage improvements 

1 Environmental procurement/contracting is assumed to start the day foJlowing the 30% design submittal. 

2 Acquisition is assumed to start the day following the 30% design submittal. 

3 60% design is assumed to start two (2) weeks after the 30% design submittal for review. 

4 100% design is assumed to start two (2) weeks after the 60% design submittal for review. 

S Construction is assumed to start four (4) weeks after construction award or four (4) weeks after design completion if bidding/award is not applicable. 

6 Closeout completion is assumed to occur 30 calendar days after closeout documents are submitted for review/approval. 
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4 Project: Road Improvements (Channelview) 

IEnaineerina Procurement/Contracting 

Design & Submittal 

Environmental Procurement/Contracting' 

IEnVironmental ERR Preparation & Submittal 

Environmental ERR Certification 

Design & SubmittalS 

00% Design & Submittal (Plans/Specs/Permits)' 

\""",inn Acceptance 

Completions 

30 

120 

30 

60 

60 

90 

45 

14 

21 

30 

30 

240 

30 

Work shall include approximately 48,250 LF of road reconstruction and 
signing/striping. 

1 Environmental procuremenUcontracting is assumed to start the day following the 30% design submittal. 

2 Acquisition is assumed to start the day following the 30% design submittal. 

3 60% design is assumed to start two (2) weeks after the 30% design submittal for review. 

4 ,00% design is assumed to start two (2) weeks after the 60% design submittal for review. 

S Construction is assumed to start four (4) weeks after construction award or four (4) weeks after design completion if bidding/award is not applicable. 

6 Closeout completion is assumed to occur 30 calendar days after closeout documents are submitted for review/approval. 
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4 Project: Road Improvements (Oakwilde) 

IEnaineerina Procurement/Contracting 

Design & Submittal 

IEnvironmental Procurement/Contracting t 

IEnvironmental ERR Preparation & Submittal 

Environmental ERR Certification 

Design & Submittal3 

Design & Submittal (Plans/Specs/Permits)' 

I Design Acceptance 

Opening 

CompletionS 

30 

120 

30 

60 

60 

90 

45 

15 

21 

30 

30 

240 

30 

Work shall include approximately 34,900 LF of full-depth road reconstruction and 
signing/striping. 

1 Environmental procuremenVcontracting is assumed to start the day following the 30% design submittal. 

2 Acquisition is assumed to start the day following the 30% design submittal. 

3 60% design is assumed to start two (2) weeks after the 30% design submittal for review. 

4 100% design is assumed to start two (2) weeks after the 60% design submittal for review. 

S Construction is assumed to start four (4) weeks after construction award or four (4) weeks after design completion if bidding/award is not applicable. 

S Closeout completion [s assumed to occur 30 calendar days after closeout documents are SUbmitted for review/approval. 
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5 Project: Drainage Improvements (Galena Park) 

Engineering Procurement/Contracting 

Design & Submittal 

IEnvironmental Procurement/Contracting' 

IEnVirOnmental ERR Preparation & Submittal 

Environmental ERR Certification 

Design & Submittal3 

00% Design & Submittal (Plans/SpeCS/Permits)4 

Design Acceptance 

Opening 

CompletionS 

30 

90 

30 

60 

60 

60 

60 

14 

21 

30 

30 

260 

30 

Work shall include installation of storm sewer pipe, inlets, manholes and 
associated roadway repairs on Clinton Drive. 

1 Environmenta[ procurement/contracting is assumed to start the day following the 30% design submittal. 

2 AcquiSition is assumed to start the day following the 30% design submittal. 

3 60% design is assumed to start two (2) weeks after the 30% design submittal for review. 

4 100% design is assumed to start two (2) weeks after the 60% design submittal for review. 

S Construction is assumed to start four (4) weeks after construction award or four (4) weeks after design completion ff bidding/award is not applicable. 

6 Closeout completion is assumed to occur 30 calendar days after closeout documents are submitted for review/approval. 
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IActivity: 5 Project: Water Fac. improvements (Deer Park) 

IEnninP-Arinn Procurement/Contracting 

Design & Submittal 

IEnvironmental Procurement/Contracting' 

IEnvironmental ERR Preparation & Submittal 

Environmental ERR Certification 

Design & Submittal" 

00% Design & Submittal (Plans/Specs/Pennits)4 

IDesion Acceptance 

Completion6 

30 

90 

30 

60 

60 

60 

60 

14 

21 

30 

30 

300 

30 

Work shall include installation of one 500-750kW generator, one 750-100okW 
generator, and the blasting and re-coating of a 500,OOO-galion water storage 

tank. I I 

1 Environmental procuremenVcontrac1ing is assumed to start the day following the 30% design submittal. 

2 Acquisition is assumed to start the day following the 30% design submittal. 

s 60% desfgn is assumed to start two (2) weeks after the 30% design submittal for review. 

4 100% design is assumed to start two (2) weeks after the 60% design submittal for review. 

5 Construction is assumed to start four (4) weeks after construction award or four (4) weeks after design completion if bidding/award is not applicable. 

6 Closeout completion is assumed to occur 30 calendar days after closeout documents are submitted for review/approval. 
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6 Project: Community Center (Precinct Two) 

IEngineering Procurement/Contracting 

Design & Submittal 

Environmental Procurement/Contracting' 

Environmental ERR Preparation & Submittal 

Environmental ERR Certification 

Design & SubmittalS 

00% Design & Submittal (Plans/Specs/Permits)' 

IO"sian Acceptance 

CompletionS 

30 

120 

30 

60 

60 

120 

60 

14 

21 

30 

30 

210 

30 

Work shall include installation of two 125·200kW generators w/ transfer switches,l 
enclosures, and foundations at two community centers. 

1 Environmental procurement/contracting is assumed to start the day following the 30% design submittal. 

2 Acquisition is assumed to start the day following the 30% design submittal. 

3 60% design is assumed to start two (2) weeks after the 30% design submittal for review. 

4 100% design is assumed to start two (2) weeks after the 60% design submittal for review. 

5 Construction is assumed to start tour (4) weeks after construction award or four (4) weeks after design completion if bidding/award is not applicable. 

6 Closeout completion is assumed to occur 30 calendar days after closeout documents are submitted for review/approval. 
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6 Project: Community Center (Precinct One) 

Procurement/Contracting 

Design & Submittal 

Environmental Procurement/Contracting' 

Environmental ERR Preparation & Submittal 

Environmental ER R Certification 

Design & Submittal' 

Design & Submittal (Plans/Specs/Permits)' 

!Design Acceptance 

Completion" 

30 

120 

30 

60 

60 

60 

60 

14 

21 

30 

30 

30 

Work shall include installation of ten wind-certified coiling storm doors/windows 
at ten separate community centers. 

1 Environmental procurementlcontracting is assumed to start the day following the 30% design submittal. 

2 AcqUiSition is assumed to start the day fOllowing the 30% design submittal. 

3 60% design is assumed to start two (2) weeks after the 30% design submittal for review. 

4 100% design is assumed to start two (2) weeks after the 60% design submittal for review. 

5 Construction is assumed to start four (4) weeks after construction award arfour (4) weeks after design completion if bidding/award is not applicable. 

6 Closeout completion is assumed to occur 30 calendar days after closeout documents are SUbmitted for review/approval. 
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5 Project: Drainage improvements (Farrington) 

Engineering Procurement/Contracting 

Design & Submittal 

Environmental Procurement/Contracting 1 

Environmental ERR Preparation & Submittal 

Environmental ERR Certification 

Design & SubmittalS 

00% Design & Submittal (Plans/Specs/Permits)' 

Acceptance 

Completion' 

30 

60 

30 

60 

60 

60 

45 

15 

21 

30 

30 

300 

30 

Description: 

07/02112 - 08/01/12 

08/02112 -10/01/12 

10102112 -11/01/12 

11102112 - 01/01/13 

03103/13 

10116112 -12115/12 

12130112 - 02113113 

03/01/13 

03123113 

04/23/13 

05124113 

06122113 - 04/18114 

06118/14 

1_ Environmental procurement'contracting is assumed to start the day following the 30% design submittal. 

2 Acquisition is assumed to start the day following the 30% design submittal. 

3 60% design is assumed to start two (2) weeks after the 30% design submittal for review. 

-f'100%. design is assumed to start two (2) weeks after the 60% design submittal for review. 

Work shall include installation of storm sewer, pipe, inlets, manholes. and 
associated pavement reconstruction on Farrington Road. 

S-Construction is assumed to start four {4) weeks after construction award or four (4) weeks after design Completion if bidding/award is not applicable. 

f, Closeout completion is assumed to occur 30 calendar days after closeout documents are submiHed for review/approval. 
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14 Project: MHMRA Clinics Generator 

IEnaineerina Procurement/Contracting 

Design & Submittal 

IEnvironmental Procurement/Contracting 1 

Environmental ERR Preparation & Submittal 

IEnvironmental ERR Certification 

Design & Submittal3 

Design & Submittal (Plans/Specs/Permits)' 

IDesion Acceptance 

Opening 

CompletionS 

30 

120 

30 

60 

60 

120 

60 

14 

21 

30 

30 

210 

30 

Work shall include installation of two 2S0-S00kW generators w/ transfer switches 
and associated appurtenances. 

1 Environmental procurement/contracting is assumed to start the day following the 30% design submiltal. 

2 Acquisition is assumed to start the day following the 30% design submittal. 

:3 60% design is assumed to start two (2) weeks after the 30% design submittal for review. 

4 100% design is assumed to start two (2) weeks after the 60% design submittal for review. 

S Construction is assumed to start four (4) weeks after construction award or four (4) weeks after design completion if bidding/award is not applicable. 

6 Closeout completion is assumed to occur 30 calendar days after closeout documents are submitted for review/approval. 
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1 b Project: Sewer Improvements (Southside Place) 

IEnaineelina ProcurementfContracting 

Design & Submittal 

ProcurementfContracting' 

Environmental ERR Preparation & Submittal 

Environmental ERR Certification 

Design & Submittal3 

Design & Submittal (PlanS/Specs/Permits)4 

loesian Acceptance 

CompletionS 

30 

120 

30 

60 

60 

120 

60 

15 

21 

30 

30 

210 

30 

Work shall include installation of one 250-500kW generator w/ transfer switch, 
enclosure, foundation, and associated appurtenances. 

1 Environmental procurement/contracting is assumed to start the day following the 30% deSign submittal. 

2. Acquisition is assumed to start the day following the 30% design submittal. 

:3 60% design is assumed to start two (2) weeks after the 30% design submittal for review. 

4 100% design is assumed to start two (2) weeks after the 60% deSign submittal for review. 

5 Construction is assumed to start four (4) weeks after construction award or four (4) weeks after design completion if bidding/award is not applicable. 

6 Closeout completion is assumed to occur 30 calendar days after closeout documents are submitted for review/approval. 
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1 b Project: Sewer Improvements (Sunbelt) 

ProcuremenVContracting 

Design & Submittal 

I Environmental ProcuremenVContracting' 

Environmental ERR Preparation & Submittal 

Environmental ERR Certification 

Design & Submittal3 

00% Design & Submittal (Plans/SpecsiPermitsl' 

I Desian Acceptance 

CompletionS 

30 

150 

30 

60 

60 

115 

60 

15 

21 

30 

30 

210 

30 

Work shall include installation 01 one 75-125kW generator wi transfer switch, 
enclosure, foundation, and associated appurtenances. 

1 Environmental procuremenVcontrac1ing is assumed to start the day following the 30% design submittal. 

2 AcquiSITion is assumed to start the day following the 30% design submittal. 

3 60% design is assumed to start two (2) weeks after the 30% deSign submittal for review. 

4 100% design is assumed to start two (2) weeks after the 60% design submittal for review. 

S Construction is assumed to start four (4) weeks after construction award or four (4) weeks after design completion if bidding/award is not applicable. 

6 Closeout completion is assumed to occur 30 calendar days after closeout documents are submitted for review/approval. 
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la Project: Water Facility Improvements (McNair l-A) 

IEnaineerino Procurement/Contracting 

Design & Submittal 

Environmental Procurement/Contracting' 

Environmental ERR Preparation & Submittal 

Environmental ERR Certification 

Design & Submittal" 

00% Design & Submittal (Plans/Specs/Permits)' 

lesion Acceptance 

Completions 

30 

90 

30 

60 

60 

120 

60 

15 

21 

30 

30 

210 

30 

Work shall include installation of one 100-200kW generator w/ transfer switch, 
enclosure, foundation, and associated appurtenances. 

1 Environmental procurement/contracting is assumed to start the day following the 30'% design submittal. 

2 Acquisition is assumed to start the day following the 30% design submittal. 

s 60% design is assumed to start two (2) weeks after the 30% design submittal for review. 

4 100% deslgn is assumed to start two {2) weeks after the 60% design submittal for review. 

5 Construction is assumed to start four (4) weeks after construction award or four (4) weeks after design completion if bidding/award is not applicable. 

• Closeout completion is assumed to occur 30 calendar days after closeout documents are submitted for review/approval. 
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COUNTY OF HARRIS 

la 

lb 

4 $23,588,518 

5 and Drainage Facilities $14,578,241 

6 
Neighborhood Facilities/Community 

$636,200 

14 
Authorized Public 

$421,529 

30 
Engineering! Architectural Services 

$862,290 $2,961,605 
Retained/GLO Contracted) 

33 
Delivery 

$2,811,204 $0 
Retained) 

35 
(Grantee Retained) 

$75,000 $0 

lTotal Grant Funds = $48,103,400 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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$406,700 

$636,200 

$444,500 

$3,823,895 

$2,81 

$75,000 
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NONEXCLUSIVE LIST OF ApPLICABLE LAWS, RULES, AND REGULATIONS 

If applicable to the Project, Grantee must be in compliance with the following laws, 
rules, and regulations; and any other state, federal, or local laws, rules, and regulations as 
may become applicable throughout the term of the Contract, and Grantee acknowledges 
that this list may not include all such applicable laws, rules, and regulations. 

Grantee and is deemed to have read and understands the requirements of each of 
the following, if applicable to the Project under this Contract: 

GENERALLY 

The Act and Regulations specified in SECTION 1.03 of this Contract; 

Consolidated Security, Disaster Assistance, and Continuing Appropriation Act (Public 
Law 110-329); 

Cash Management hnprovement Act regulations (31 C.F.R. Part 205); 

Community Development Block Grants (24 C.F.R. Part 570); 

Disaster Recovery hnplementation Manual; 

Plan for Disaster Recovery; 

Guidance Documents: 2008 Supplemental Disaster Recovery Fund: HUlTicanes Dolly 
and Ike; and Non-Housing Activities Application Guide, issued by the Texas Department 
of Housing and Community Affairs 

CIVIL RIGHTS 

Title VI of the Civil Rights Act of 1964, (42 U.S.C. § 2000d et seq.); 24 C.F.R. Part 1, 
"Nondiscrimination in Federally Assisted Programs of the Department of Housing and 
Urban Development - Effectuation of Title VI of the Civil Rights Act of 1964;" 

Title VII of the Civil Rights Act of 1964, as amended by the Equal Employment 
Opportunity Act of 1972 (42 U.S.c. § 2000e et seq.); 

Title VIII of the Civil Rights Act of 1968, "The Fair Housing Act of 1968" (42 U.S.c. 
3601 et seq.), as amended; 

Executive Order 11063, as amended by Executive Order 12259, and 24 C. F.R. Part 107, 
"Nortdiscrimination and Equal Opportunity in Housing under Executive Order 11063." 
The failure or refusal of Grantee to comply with the requirements of Executive Order 
11 063 or 24 C.F.R. Part 107 shall be a proper basis for the imposition of sanctions 
specified in 24 C.F.R. 107.60; 

The Age Discrimination Act of 1975 (42 U.S.C. 6101 et seq.); 
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Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. 794.) and "Nondiscrimination 
Based on Handicap in Federally-Assisted Programs and Activities of the Department of 
Housing and Urban Development", 24 C.F.R. Part 8. By signing this Contract, Grantee 
understands and agrees that the activities funded shall be performed in accordance with 
24 C.F.R. Part 8; and the Architectural Barriers Act of 1968 (42 U.S.C. 4151 et seq.), 
including the use of a telecommunications device for deaf persons (TDDs) or equally 
effective communication system. 

LABOR STANDARDS 

The Davis-Bacon Act, as amended (40 U.S.c. 276a - 276a-5): 29 C.F.R. Part 5; 

The Copeland "Anti-Kickback" Act (18 U.S.C. 874): 41 C.F.R. Part 3; 

Sections 103 and 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. § 
327A and 330); 

Labor Standards Provisions Applicable to Contracts Covering Federally Financed and 
Assisted Construction (Also Labor Standards Provisions Applicable to Non-construction 
Contracts Subject to the Contract Work Hours and Safety Standards Act) (29 C.F.R. Part 
5); 

Federal Executive Order 11246, as amended; 

EMPLOYMENT OPPORTUNITIES 

Section 3 of the Housing and Urban Development Act of 1968 (12 U.S.C.1701u): 24 
C.F.R. §§ 135.3(a)(2) and (a)(3); 

The Vietnam Era Veterans' Readjustment Assistance Act of 1974 (38 U.S.c. § 4212); 

Title IX of the Education Amendments of 1972 (20 U.S.c. §§ 1681-1688); 

GRANT AND AUDIT STANDARDS 

Single Audit Act Amendments of 1996, 31 U.S.C. § 7501; 

Uniform Administrative Requirements for Grants and Agreements with Institutions of 
Higher Education, Hospitals, and Other Non-profit Organizations (24 C.F.R. Part 84); 

Administrative Requirements for Grants and Cooperative Agreements to State, Local and 
Federally Recognized Indian Tribal Governments (24 C.F.R. Part 85); 

OMB Circular A-87 (Cost Principles for State, Local, and Indian Tribal Governments); 

OMB Circular A-133 - Revised as of June 27, 2007 (Audits of States, Local 
Governments, and Non-Profit Organizations); 
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Uniform Grant and Contract Management Act (Texas Government Code Chapter 783) 
and the Uniform Grant Management Standards issued by Governor's Office of Budget 
and Planning; 

Title I Texas Administrative Code § 5.167(c); 

LEAD·BASED PAINT 

Section 302 of the Lead-Based Paint Poisoning Prevention Act (42 U.S.c. 4831(b)); 

HISTORIC PROPERTIES 

The National Historic Preservation Act of 1966 as amended (16 U.S.C. 470 et seq.), 
particularly sections 106 and 110 (16 U.S.c. 470 and 470h-2), except as provided in 
§58.17 for Section 17 projects; 

Executive Order 11593, Protection and Enhancement of the Cultural Environment, May 
13, 1971 (36 FR 8921), 3 C.F.R. 1971-1975 Comp., p. 559, particularly section 2(c); 

Federal historic preservation regulations as follows: 36 C.F.R. part 800 with respect to 
HUD programs; 

The Reservoir Salvage Act of 1960 as amended by the Archeological and Historic 
Preservation Act of 1974 (16 U.S.C. 469 et seq.), particularly section 3 (16 U.S.c. 469a-
1); 

ENVIRONMENTAL LAW AND AUTHORITIES 

Environmental Review Procedures for Recipients assuming HUD Environmental 
Responsibilities (24 C.F.R. Part 58, as amended); 

National Environmental Policy Act of 1969, as amended (42 U.S.c. §§ 4321-4347); 

Council for Environmental Quality Regulations for Implementing NEP A (40 C.F.R. Parts 
1500-1508). 

FLOODPLAIN MANAGEMENT AND WETLAND PROTECTION 

Executive Order 11988, Floodplain Management, May 24, 1977 (42 FR 26951), 3 CFR, 
1977 Comp., p. 117, as interpreted in HUD regulations at 24 C.F.R. part 55, particularly 
Section 2(a) of the Order (For an explanation of the relationship between the decision­
making process in 24 C.F.R. part 55 and this part, see § 55.10.); 

Executive Order 11990, Protection of Wetlands, May 24,1977 (42 FR 26961),3 C.F.R., 
1977 Comp., p. 121 pmticularly Sections 2 and 5; 



COASTAL ZONE MANAGEMENT 

Attachment C 
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The Coastal Zone Management Act of 1972 (16 U.S.c. 1451 et seq.), as amended, particularly 
sections 307(c) and (d) (16 U.S.C. 1456(c) and (d»; 

SOLE SOURCE AOUIFERS 

The Safe Drinking Water Act of 1974 (42 U.S.c. 201, 300(f) et seq., and 21 U.S.C. 349) 
as amended; particularly section 1424(e)(42 U.S.C. 300h-3(e); 

Sole Source Aquifers (Environmental Protection Agency-40 C.F.R. part 149.); 

ENDANGERED SPECIES 

The Endangered Species Act of 1973 (16 U.S.c. 1531 et seq.) as amended, particularly section 7 
(16 U.S.C. 1536); 

WILD AND SCENIC RIVERS 

The Wild and Scenic Rivers Act of 1968 (16 U.S.c. 1271 et seq.) as amended, 
particularly sections 7(b) and (c) (16 U.S.C. 1278(b) and (c); 

AIROUALITY 

The Clean Air Act (42 U.S.c. 7401 et seq. ) as amended, particularly sections 176(c) and 
(d) (42 U.S.C. 7506(c) and (d); 

Detennining Conformity of Federal Actions to State or Federal hnplementation Plans 
(Environmental Protection Agency-40 C.F.R. parts 6, 51, and 93); 

FARMLAND PROTECTION 

Farmland Protection Policy Act of 1981 (7 U.S.c. 4201 et seq.) particularly sections 
1540(b) and 1541 (7 U.S.C. 4201(b) and 4202); 

Farmland Protection Policy (Department of Agriculture-7 C.F.R. part 658); 

HUD ENVIRONMENTAL STANDARDS 

Applicable criteria and standards specified in HUD environmental regulations (24 c.F.R. 
part 51)( other than the runway clear zone and clear zone notification requirement in 24 
C.F.R. 51.303(a)(3); and 

HUD Notice 79-33, Policy Guidance to Address the Problems Posed by Toxic Chemicals 
and Radioactive Materials, September 10, 1979). 



ENVIRONMENTAL JUSTICE 

Attachment C 
Nonexclusive List of Laws, Rules, 

and Regulations 
Page 5 of 5 

Executive Order 12898 of February 11, 1994 --- Federal Actious to Address 
Environmental Justice in Minority Populations and Low-Income Populations, (59 FR 
7629),3 CFR, 1994 Compo p. 859. 

OTHER REOUIREMENTS 

Environmental Review Procedures for Entities Assuming HUD Environmental 
Responsibilities (24 C.F.R. Part 58); 

ACOUISITION / RELOCATION 

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970 
(42 U.S.C. 4601 et seq.), 24 C.F.R. Part 42, and 24 C.F.R. Section 570.606. 

FAITH-BASED ACTIVITIES 

Executive Order 13279 of December 12, 2002 - Equal Protection of the Laws for Faith­
Based and Community Organizations, (67 FR 77141). 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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GENERAL AFFIRMATIONS 

Grantee agrees without exception to the following affirmations: 

I. The Grantee has not given, offered to give, nor intends to give at anytime 
hereafter any economic opportunity, future employment, gift, loan, gratuity, 
special discount, trip, favor, or service to a public servant in connection with this 
Contract. 

2. Pursuant to Title 10, Section 2155.004 of the Texas Government Code, the 
Grantee has not received compensation from the GLO for preparing any part of 
this Contract. 

3. Under Section 231.006, Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not 
ineligible to receive the specified grant, loan, or payment and acknowledges that 
this contract may be terminated and payment may be withheld if this certification 
is inaccurate. Any Grantee subject to this section must include names and Social 
Security numbers of each person with at least twenty-five percent (25%) 
ownership in the business entity named in this Contract. This information must 
be provided prior to execution of any offer. 

4. Grantee certifies that the individual or business entity named in this Contract: i) 
has not been subjected to suspension, debarment, or similar ineligibility to receive 
the specified contract as determined by any federal, state, or local governmental 
entity; ii) is in compliance with the State of Texas statutes and rules relating to 
procurement; and iii) is not listed on the federal government's telTorism watch list 
as described in executive order 13224. Entities ineligible for federal procurement 
are listed at http://www.epls.gov. Grantee acknowledges that this contract may be 
terminated and payment withheld if this certification is inaccurate. 

5. Grantee agrees that any payments due under this Contract will be applied towards 
any debt, including, but not limited to, delinquent taxes and child support that is 
owed to the State of Texas. 

6. Grantee certifies that they are in compliance with Texas Government Code, Title 
6, Subtitle B, Section 669.003, relating to contracting with the executive head of a 
state agency. If this section applies, Grantee will complete the following 
information in order for the bid to be evaluated: 

Name of Former Executive: 
Name of State Agency: 
Date of Separation from State Agency: 
Position with Grantee: 
Date of Employment with Grantee: 

7. Grantee agrees to comply with Texas Government Code, Title 10, Subtitle D, 
Section 2155.4441, relating to the purchase of products produced in the State of 
Texas under service contracts. 
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8. Grantee understands that acceptance of funds under this Contract acts as 
acceptance of the authority of the State Auditor's Office, or any successor agency, 
to conduct an audit or investigation in connection with those funds. Grantee 
further agrees to cooperate fully with the State Auditor's Office, or its successor, 
in conducting the audit or investigation, including providing all records requested. 
Grantee will ensure that this clause is included in any subcontract it awards. 

9. Grantee certifies that if it employs any former employee of the GLO, such 
employee will perform no work in connection with this Contract during the 
twelve (12) month period immediately following the employee's last date of 
employment at the GLO. 

10. The Grantee shall not discriminate against any employee or applicant for 
employment because of race, disability, color, religion, sex, age, or national 
origin. The Grantee shall take affirmative action to ensure that applicants are 
employed and that employees are treated without regard to their race, color, sex, 
religion, age, disability, or national origin. Such action shall include, but is not be 
limited to, the following: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of payor other 
forms of compensation; and selection for training, including apprenticeship. The 
Grantee agrees to post notices, which set forth the provisions of this non­
discrimination article, in conspicuous places available to employees or applicants 
for employment. The Grantee shall include the above provisions in all 
subcontracts pertaining to the work. 

11. Grantee understands that the GLO does not tolerate any type of fraud. The 
agency's policy is to promote consistent, legal, and ethical organizational 
behavior by assigning responsibilities and providing guidelines to enforce 
controls. Any violations of law, agency policies, or standards of ethical conduct 
will be investigated, and appropriate actions will be taken. Grantees are expected 
to report any possible fraudulent or dishonest acts, waste, or abuse affecting any 
transaction with the GLO to the GLO's Internal Audit Director at 512.463.5338 or 
tracey.hall@glo.state.lx.us 

12. Grantee must take steps to avoid or mitigate occun'ences of fraud, abuse, and 
mismanagement, especially with respect to the financial management of the 
Contract and pronouncements made under this Contract, whether so directed by 
the GLO or at Grantee's initiative. Upon discovery of any alleged or suspected 
fraud, abuse of power, kickbacks, the embezzlement or loss of funds under this 
Contract, or the theft of any assets provided for under this Contract, the Grantee 
immediately shall notify the GLO and appropriate law enforcement authorities 
and cooperate in any investigation and enforcement action that follows. 

NOTE: Information, documentation, and other material in connection with this 
Contract may be subject to public disclosure pursuant to the "Public 
Informatiou Act," Chapter 552 of the Texas Government Code. 
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OMB Approval No. 0348·0040 

ASSURANCES - NON-CONSTRUCTION PROGRAMS 

Public reporting burden for this collection of information is estimated to average 15 minutes per response, including time for reviewing 
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of 
information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for 
reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0040), Washington, DC 20503. 

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO THE OFFICE OF MANAGEMENT AND BUDGET. 
SEND IT TO THE ADDRESS PROVIDED BY THE SPONSORING AGENCY. 

NOTE: Certain of these assurances may not be applicable to your project or program. If you have questions, please contact the 
awarding agency. Further, certain Federal awarding agencies may require applicants to certify to additional assurances. If such 
is the case, you will be notified. 

As the duly authorized representative of the applicant, I certify that the applicant: 

1. Has the legal authority to apply for Federal assistance 
and the institutional, managerial and financial capability 
(including funds sufficient to pay the non-Federal share 
of project cost) to ensure proper planning, management 
and completion of the project described in this 
applicalion. 

2. Will give the awarding agency, the Comptroller General 
of the United States and, if appropriate, the State, 
through any authorized representative, access to and 
the right to examine all records, books, papers, or 
documents related to the award; and will establish a 
proper accounting system in accordance with generally 
accepted accounting standards or agency directives. 

3. Will establish safeguards to prohibit employees from 
using their positions for a purpose that constitutes or 
presents the appearance of personal or organizational 
conflict of interest, or personal gain. 

4. Will initiate and complete the work within the applicable 
time frame after receipt of approval of the awarding 
agency. 

5. Will comply with the Intergovernmental Personnel Act of 
1970 (42 U.S.C. §§4728-4763) relating to prescribed 
standards for merit systems for programs funded under 
one of the 1 9 statutes or regulations specified In 
Appendix A of OPM's Standards for a Merit System of 
Personnel Administration (5 C.F.R. 900, Subpart F). 

6. Will comply with all Federal statutes relating to 
nondiscrimination. These include but are not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (P.L. 88-352) 
which prohibits discrimination on the basis of race, color 
or national origin; (b) Title IX of the EdUcation 
Amendments of 1972, as amended (20 U.S.C. §§1681-
1683, and 1685-1686), which prohibits discrimination on 
the basis of sex; (c) Section 504 of the Rehabilitation 

Previous Edition Usable 

Act of 1973, as amended (29 U.S.C. §794), which 
prohibits discrimination on the basis of handicaps; (d) 
the Age Discrimination Act of 1975, as amended (42 
U.S.C. §§6101-6107), which prohibits discrimination 
on the basis of age; (e) the Drug Abuse Office and 
Treatment Act of 1972 (P.l. 92-255), as amended, 
relating to nondiscrimination on the basis of drug 
abuse; (f) the Comprehensive Alcohol Abuse and 
Alcoholism Prevention, Treatment and Rehabilitation 
Act of 1970 (P.L. 91-616), as amended, relating to 
nondiscrimination on the basis of alcohol abuse or 
alcoholism; (g) §§523 and 527 of the Public Health 
Service Act of 1912 (42 U.S.C. §§290 dd-3 and 290 ee-
3), as amended, relating to confidentiality of alcohol 
and drug abuse patient records; (h) Title VIII of the 
Civil Rights Act of 1968 (42 U.S.C. §§3601 et seq.), as 
amended, relating to nondiscrimination in the sale, 
rental or financing of housing; (i) any other 
nondiscrimination provisions in the specific statute(s) 
under which application for Federal assistance is being 
made; and, 0) the requirements of any other 
nondiscrimination statute(s) which may apply to the 
application. 

7. Will comply, or has already complied, with the 
requirements of Titles II and III of the Uniform 
Relocation Assistance and Real Property Acquisition 
Policies Act of 1970 (P.l. 91-646) which provide for 
fair and equitable treatment of persons displaced or 
whose property is acquired as a result of Federal or 
federally-assisted programs. These reqUirements apply 
to aU interests in real property acquired for project 
purposes regardless of Federal participation in 
purchases. 

8. Will comply, as applicable, with prOVisions of the 
Hatch Act (5 U.S.C. §§150H508 and 7324-7328) 
which limit the political activities of employees whose 
principal employment activities are funded in whole or 
in part with Federal funds. 
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9. Will comply, as applicable, with the provisions of the Davis­
Bacon Act (40 U.S.C. §§276a to 276a-7), the Copeland Act 
(40 U.S.C. §276c and 18 U.S.C. §874), and the Contract 
Work Hours and Safety Standards Act (40 U.S.C. §§327-
333), regarding labor standards for federally-assisted 
construction subagreements. 

10. Will comply, if applicable, with flood insurance purchase 
requirements of Section 102(a) of the Flood Disaster 
Protection Act of 1973 (P.L. 93-234) which requires 
recipients in a special flood hazard area to participate in the 
program and to purchase neod insurance jf the total cost of 
insurable construction and acquisition is $10,000 or more. 

11 . Will comply with environmental standards which may be 
prescribed pursuant to the following: (a) institution of 
environmental quality control measures under the National 
Environmental Policy Act of 1969 (P.L. 91-190) and 
Executive Order (EO) 11514; (b) notification of violating 
facilities pursuant to EO 11738; (c) protection of wetlands 
pursuant to EO 11990; (d) evaluation of flood hazards In 
floodplains in accordance with EO 11988; (e) assurance of 
project consistency with the approved Stale management 
program developed under the Coastal Zone Management 
Act of 1972 (16 U.S.C. §§1451 et seq.); (0 conformity of 
Federal actions to State (Clean Air) Implementation Plans 
under Section 176(c) of the Clean Air Act of 1955, as 
amended (42 U.S.C. §§7401 et seq.); (g) protection of 
underground sources of drinking water under the Safe 
Drinking Water Act of 1974, as amended (P.L. 93-523); 
and, (h) protection of endangered species under the 
Endangered Species Act of 1973, as amended (P.L. 93-
205). 
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12. Will comply with the Wild and Scenic Rivers Act of 
1968 (16 U.S.C. §§1271 et seq.) related to protecting 
components or potential components of the national 
wild and scenic rivers system, 

13, Will assist the awarding agency in assuring compliance 
with Section 106 of the National Historic Preservation 
Act of 1966, as amended (16 U.S.C. §470), EO 11593 
(identification and protection of historic properties), and 
the Archaeological and Historic Preservation Act of 
1974 (16 U.S.C. §§469a-1 et seq.). 

14. Will comply with P.l. 93-348 regarding the protection of 
human subjects involved in research, development, and 
related activities supported by this award of assistance. 

15. Will comply with the Laboratory Animal Welfare Act of 
1966 (P.L. 89-544, as amended, 7 U.S.C. §§2131 et 
seq.) pertaining to the care, handling, and treatment of 
warm blooded animals held for research, teaching, or 
other activities supported by this award of assistance. 

16. Will comply with the Lead-Based Paint Poisoning 
Prevention Act (42 U.S.C. §§4801 et seq.) which 
prohibits the use of lead-based paint in construction or 
rehabilitation of residence structures. 

17. Will cause to be performed the required financial and 
compliance audits in accordance with the Single Audit 
Act Amendments of 1996 and OMB Circular No. A-133, 
"Audits of States, Local Governments, and Non-Profit 
Organizations." 

18. Will comply with all applicable requirements of all other 
Federal laws, executive orders , regulations, and pOlicies 
governing this program. 
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U.S. DEPARTMENT OF COMMERCE 

CERTIFICATION REGARDING LOBBYING 
LOWER TIER COVERED TRANSACTIONS 

Applicants should review the instructions for certi fication included in the regu lations before completing this form. Signature 
on this form provides for compliance with certification requirements under 15 CFR Part 28, "New Restrictions on Lobbying." 

LOBBYING 
As required by Seclion 1352, Title 31 of the U.S. Code, and 
implemented at 15 CFR Part 28, for persons enterlng into a grant, 
cooperative agreement or contract over $100,000 or a loan or loan 
guarantee over $150,000 as defined at 15 CFR Part 28, Seclions 
28.105 and 28.11 0, the applicant certifies that to the besl of his or her 
knowledge and belief, thaI: 

(1) No Federal appropriated funds have been paid or will be paid, 
by or on behalf of the undersigned, to any person for influencing or 
attempting to influence an officer or employee of any agency, a 
Member of Congress in connection with the awarding of any 
Federal contract, the making of any Federal grant, the making of 
any Federal ioan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
mooificalion of any Federal conlract, grant, loan. or cooperative 
agreement. 

(2) If any funds other Ihan Federal appropriated funds have been 
paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a 
member of Congress in connection with this Federal contract, grant, 
loan, or cooperative agreement, the undersigned shall complete and 
submil Siandard Form-LLL, "Disclosure FOml to Report Lobbying," 
in accordance with its instructions. 

(3) The undersigned shall requ ire Ihat the language of Ihls 
certification be inctuded in the award documents for all subawards at 
all tiers (inctuding subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all subrecipients 
shall certify and disclose accordingly. 

This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into. 
Submission of this certification is a prerequIsite for making or 
enlering into this transaction imposed by section 1352, tWe 31, U,S. 
Cooe. Any person who fails to me the required certlflcatlon shall be 
subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure occurring on or before 
Oclober 23,1996, and of not less Ihan $11,000 and not more 
than $110,000 for each such failure occurring after October 23, 
1996. 

Statement for Loan Guarantees and Loan Insurance 

The undersigned states, to the besl of his or her knowledge 
and belief, thaI: 

In any funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee 
of any agency, a Member of Congress, an officer or employee 
of Congress, or an employee of a Member of Congress in 
connection with this commitment providing for the United 
States to insure or guarantee a loan, the undersigned shall 
complete and submit Standard Form-LLL, "Disclosure Form 
to Report Lobbying," in accordance with its instructions. 

Submission of this statement is a prerequisite for making or 
entering into this transaction imposed by section 1352, title 
31, U.S. Code. Any person who fails to file the required sta te­
ment shall be subject to a civil penalty of not less Ihan $10,000 
and not more than $100,000 for each such failure occurring 
on or before October 23,1996, and of not less Ihan $11,000 
and not more than $110,000 for each such failure occurring 
after October 23, 1996. 

As the dufy authorized representative of the applicant, I hereby certify that the applicant will comply with the 
above applicable certification. 

NAME OF A;PLICANT/\ I 
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DISCLOSURE OF LOBBYING ACTIVITIES 
Complete this form to disclose lobbying activities pursuant to 31 U.S-C. 1352 

1. Type of Federal Action: 

D a. contract 
--- b. grant 

reverse for II burden disclosure. 
Status of Federal Action: 3. Report Type: 

Da. bid/offer/application n a. initial filing 
b. initial award .... ..~ b. material change 
c. post-award For Material Change Only: 

Approved by OMB 

0348-0046 

c. cooperative agreement 
d.loan year quarter ______ __ 
e. loan guarantee 

Name and Address of Reporting Entity: 
o Prime 0 Subawardee 

Tier , ifknown: 

if known: 4c 
6. Federal DepartmenUAgency: 

(if individual, last name, first name, M/): 

11 Information rHquestHd through Ihis fonn Is authori~d by lille 31 U.RC. SHction 
• 1352. This disclosure of lobbying acllvlties IS a matanal representation of fact 

upon which ralianee WdS placed by Iha \Jer above when Il,is transaction was mad" 
Of enil;lfed into. This disclosure Is required pU!suanl 10 31 U.S.C. 1352. This 
infOfmalion will be available for public inspeC\iOl1. Any perSDfl who fails 10 llIe Ihe 
raquired diSclosure shall be subject 10 a civil panally of 1101 less Ihan $10,000 and 
nol more thlln $100,000 for each such faIlure. 

date of last report _____ _ 

5, If Reporting Entity in No, 4 is a Subawardee, Enter Name 
and Address of Prime: 

I District, if known: 
7. Federal Program Name/Description: 

CFDA Number, if applicab/e: ______ _ 

different from No. lOa) 
(last name, first name, M/): 

address if 

Name: _________________________________ __ 

Date: 

Authorized for Local Reproduction 

Standard Form LLl 

THIS FORM SHOULD BE EXECUTED ONLY WHEN REPORTING 

LOBBYING ACTIVITIES UNDERTAKEN WITH GRANT FUNDS 
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INSTRUCTIONS FOR COMPLETION OF SF-LLL. DISCLOSURE OF LOBBYING ACTIVITIES 

This disclosure form shall be completed by the reporling enfity, whether subawardeeor prime Federal recipient, at the initialion or receipt of a covered Federal 
action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make 
payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employeeof a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material 
change rep'ort. Refer 10 the implementing guidance published by Ihe Office of Management and Budget for additional information. 

1. Identify the Iype of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal aclion. 

2. Identify the status of the covered Federal aclion. 

3. Identify the appropriate classification of this report. Jf this is a fo!lowup report caused by a material change to the information previously reported, enter 
the year and quarter in which the change occurred. Enter the date of the last previouslysubmlUed report by this reporting entity for this coverod Federal 
action. 

4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District, if known. Check the approprialedassification 
of the reporting entity thaI designates if it is, or expects to be, a prime or subaward recJplenl.ldenlify the lier of the subawardee,e.g .• the first subawardee 
of the prime is the 1sl tier. Subawards include but are not limited 10 subcontracts, subgrants and contract awards under grants. 

5. If the organization filing the report in ilem 4 checks "Subawardee," then enter the full nams, address, city, Slate and zip code of the prime Federal 

recipient. Include Congressional District, if known. 

6. Enter the name of the Fedoral agency making the award or loan commitment. Include at least one organizationalievel below agency name, if known. For 

example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance 

(CFDA) number for grants, cooperative agreements. loans, and loan commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; 
Invitation for Bid (tFB) number; grant announcement number; the contract, grant, or loan award number; the apptication/proposal control number 
assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001.~ 

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the awardlloan 

commitment for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city. State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting 

enlily identified in item 4 to influence the covered Federal aclion. 

(b) Enter the full names of the indivldual(s) performing servIces, and include full address if different from 10 (a). Enter Last Name, First Name, and 

Middle Initial (MI). 

11. The certifying official shall sign and date the form, print his/her name, tille, and telephone number. 

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control 
Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is 
estimated to average 1 0 minutes per response, including lime for revIewing instructions, searching existing data sources, gathering and maintaining the data 
needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of 
informanon, including suggestions for reducing this burden, to the Office of Managementand Budget, Paperwork Reduction Project (0348-0046), Washington, 
DC 20503. 
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IF APPLICABLE TO THE PROJECT, GRANTEE MUST BE IN COMPLIANCE WITH THE FOLLOWING SPECIAL 
CONDITIONS AND ANY OTHER STATE, FEDERAL, OR LOCAL LAWS, RULES, AND REGULATIONS AS MAY BE 
APPLICABLE, THROUGHOUT THE TERM OF THE CONTRACT, PRIOR TO THE RELEASE OF ANY GRANT FUNDS 
FOR THE PROJECTS ANTICIPATED. 

GRANTEE AND IS DEEMED TO HAVE READ AND TO UNDERSTAND THE REQUIREMENTS OF EACH OF 

THE FOLLOWING, IF APPLICABLE TO THE PROJECT UNDER THIS CONTRACT: 

A. REIMBURSEMENT,GENERALLY 

As provided for in Public Law 110-329, the Contract funds may not be used for activities that are 
eligible to be reimbursed by, or for which funds are made available by, (a) the Federal Emergency 
Management Agency (FEMA); (b) the Army Corps of Engineers (Corps); (c) any other federal funding 
source; or (d) covered by insurance, and Grantee shall ensure compliance with all such requirements. 

B. NATIONAL FLOOD INSURANCE PROGRAM COMPLIANCE 

(1) Grantee must provide documentation which indicates that it has received approval from the 
Texas Water Development Board (TWDB), the National Flood Insurance Program (NFIP) 
State Coordinating Agency, that appropriate ordinances or orders necessary for Grantee to be 
eligible to participate in the NFIP have been adopted. 

(2) Where activities specified in Attachment A, Performance Statement, involve structures that 
are located in Special Flood Hazard Areas (SFHA), flood insurance may be required, and 
Grantee shall obtain such insurance, and shall maintain documentation evidencing 
compliance with such requirements. 

(3) Grantee acknowledges and agrees that if any property that is the subject of a Project under 
this Contract located within a floodplain, that the following terms and conditions shall apply: 

a. Under the Flood Disaster Protection Act of 1973, as amended (42 U.S.C. 4001-
4128), Federal financial assistance for acquisition and construction purposes 
(including rehabilitation) may not be used in an area identified by the Federal 
Emergency Management Act (FEMA) as having special flood hazards, unless: 

i. The community in which the area is situated is participating in the 
National Flood Insurance Program ("NFIP") (44 CFR parts 59 through 
79), or less than one (1) year has passed since the FEMA notification 
regarding such hazards; and 

ii. The community is participating in the NFIP, or that flood insurance 
protection is to be obtained as a condition of the approval of financial 
assistance to the property owner. 

b. Where the community is participating in the NFIP and the recipient provides 
financial assistance for acquisition or construction purposes (including 
rehabilitation) for property located in an area identified by FEMA as having special 
flood hazards, Grantee is responsible for ensuring that flood insurance under the 
NFIP is obtained and maintained. 
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C. Under Section 582 of the National Flood Insurance Reform Act of 1994, 42 U.S.C. 
515a, HUD disaster assistance that is made available in a special flood hazard area 
may not be used to make a payment (including any loan assistance payment) to a 
person for repair, or replacement or restoration for flood damage to any personal, 
residential, or commercial property if: 

i. The person had previously received Federal flood disaster assistance 
conditioned on obtaining and maintaining flood insurance; and 

ii. The person failed to obtain and maintain flood insurance. 

d. Grantee understands and agrees that it has a responsibility to inform homeowners 
receiving disaster assistance that triggers the flood insurance purchase requirement 
of their statutory responsibility to notify any transferee of the requirement to obtain 
and maintain flood insurance, and that the transferring owner may be liable if he or 
she fails to do so. 

C. PROJECT MAPPING/DESIGN INFORMATION 

For construction projects, Grantee shall require and maintain copies in written andlor digital 
format, of final Project record drawing(s) and engineering schematics, as constructed. 

D. WATER SYSTEM IMPROVEMENTS 

(I) Prior to the GLO's release of funds for the construction of any water system improvements, 
Grantee shall provide certification to the GLO that plans, specifications, and related 
documents for the specified water system improvements have been prepared by the engineer 
selected for such activities, or the engineer's duly authorized representative, and that the 
review of such plans, specifications, and related documents meet the applicable Texas 
Commission on Environmental Quality (TCEQ) review requirements described in Title 30 of 
the Texas Administrative Code. 

(2) Prior to construction, Grantee shall provide documentation to the GLO that an approved new 
or amended Certificate of Convenience and Necessity (CCN), or the equivalent permit or 
authority for the area to be served has been issued by the TCEQ. 

(3) Prior to Grantee submission of the Project Completion Report for any water system 
improvements described in Attachment A, Grantee shall provide a letter from the TCEQ that 
the constructed well is approved for interim use and may be temporarily placed into service 
pursuant to 30 Texas Administrative Code, Chapter 290 - Rules and Regulations for Public 
Water Systems. 

E. SEWER SYSTEM IMPROVEMENTS 

Prior to the construction of any sewer system improvements described, Grantee shall provide 
certification that plans, specifications, and related documents for the specified sewer system 
improvements have been prepared by the engineer selected for such activities, or the engineer's duly 
authOlized representative, and that the review of such plans, specifications, and related documents meet 
the TCEQ review requirements described in 30 Texas Administrative Code, Chapter 217, Subchapter 
D. 
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Further, prior to the construction of any sewer lines or additional service connections described in 
Attachment A, Grantee shall provide notification of the start of construction on any sewer treatment 
plant of other system-related improvements included in this Contract. 

F. WASTEWATER TREATMENT CONSTRUCTION 

Prior to incurring costs for any wastewater treatment construction in Attachment A, Grantee shall 
provide documentation of an approved permit or amendment(s) to an existing permit for such activities 
from the TCEQ's Water Quality Division. 
In addition, Grantee shall provide documentation to the GLO that au approved new or amended 
Certificate of Convenience and Necessity (CCN), or equivalent permit or authority for the area to be 
served has been issued by the TCEQ. 

G. SEPTIC SYSTEM IMPROVEMENTS 

(1) Grantee shall provide documentation that final plans, specifications, and installation of its 
septic system improvements have been reviewed and approved by the City or County Health 
Department through authority granted by the TCEQ. 

(2) Grantee shall mitigate all existing septic systems in accordance with 30 Texas Administrative 
Code Chapter 285, Subchapter D, §285.36(b), which states, "All tanks, boreholes, cesspools, 
seepage pits, holding tanks, and pump tanks shall have the wastewater removed by a waste 
transporter, holding a current registration with the executive director. All tanks, boreholes, 
cesspools, seepage pits, holding tanks, and pump tanks shall be filled to ground level with fill 
material (less than three inches in diameter), which is free of organic and construction 
debris." 

(3) Prior to the selection of program recipients for proposed On-Site Sewer Facilities (OSSF), 
Grantee shall provide a copy of its proposed program guidelines for GLO review . All 
proposed OSSF programs must meet or exceed guidelines set forth in 30 Texas 
Administrative Code Chapter 285 Subchapter D. 

H. BUll.DING CONSTRUCTION 

Grantee shall provide documentation that the construction of a new building and facilities are in 
compliance with the Texas Accessibility Standards (TAS) of the Architectural Barriers Act, Chapter 
469, Texas Government Code, and the Texas Department of Licensing and Regulation (TDLR) 
Architectural Barriers Administrative Rules, 16 Texas Administrative Code, Part 4, Chapter 68. If the 
estimated construction costs exceed Fifty Thousand Dollars ($50,000.00), Construction Documents 
must be submitted to the Texas Department of Licensing and Regulation (TDLR) for an accessibility 
plan review. 

I. BRIDGE CONSTRUCTION/REHABll.ITATION 

Grantee shall use the minimum design requirements of the Texas Department of Transportation 
(TxDOT) for bridge construction/rehabilitation. Final plans and specifications must be submitted to 
TxDOT for review and approval prior to the start of construction, and documentation of such approval 
must be provided to the GLO. 

J. DISASTER SHELTERS 

Grantee shall ensure that the primary purpose of the facility, as described in Attachment A, is to serve 
as a disaster shelter, and shall ensure the facility is operated at all times in a manner that ensures that the 
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priority use is to serve as a disaster shelter regardless of any other scheduled uses or commitments that 
existed at the time of the disaster or emergency situation. In addition Grantee shall prepare or be 
incorporated into an approved emergency management plan, as prescribed by the Governor's Division 
of Emergency Management, identifying the shelter as a facility that provides short-term lodging for 
evacuees during and immediately after an emergency situation. Grantee shall submit a copy of 
Grantee's Emergency Management Plan Annex for Shelter and Mass Care to the GLO. 

K. DEBRIS REMOVAL 

Grantee shall ensure that any debris to be removed consists primarily of vegetation, construction and 
demolition materials from damaged or destroyed structures, and personal property. Only debris 
identified as the responsibility of the local jurisdiction will be eligible for the reimbursement of cost of 
removal. 

Prior to beginning debris collection operations, Grantee shall address all pertinent environmental 
concerns, adhere to all applicable regulations, and obtain all required permits. Further, Grantee shall 
adhere to the methods described herein for the collection and storage of debris prior to proper disposal. 

While construction and demolition debris may be collected and disposed of at an appropriately rated 
landfill, woody and/or vegetative debris must be stored prior to disposal by use of temporary debris 
storage and reduction sites (TDSR). Grantee will prepare and operate the TDSR sites, or local 
jurisdictions choosing to conduct their own debris operations may review Chapter 7 of the FEMA 
Debris Management Guide regarding the use of TDSR sites. This document may be obtained at 
hLtp://www.fema.gov/pdf/governmellt/grallt/paidemagde.pdf. 

In order to maintain the life expectancy of landfills, Grantees disposing of woody and/or vegetative 
debris must choose burning, chipping, or grinding as the method of disposal. Any project disposing of 
woody and/or vegetative debris must be approved in writing by the GLO. 

L. USE OF BONDS 

Grantee must notify the GLO of its issuance and sale of bonds for completion of the project funded 
under this Contract. 

M. HOUSING REHABILITATION ASSISTANCE PROGRAM GUIDELINES 

Prior to the selection of program recipients, Grantee shall provide a copy of its proposed housing 
rehabilitation assistance program guidelines for GLO review and approval. The guidelines must include 
provisions for compliance with the Federal Fire Prevention and Control Act of 1974 (which requires 
that any housing unit rehabilitated with grant funds be protected by a hard-wired or battery-operated 
smoke detector) and provisions for compliance with 24 CPR 35 (HUD lead-based paint regulation). 

HOUSING REHABILITATION OR RECONSTRUCTION ASSISTANCE: 

(1) The housing rehabilitation or reconstruction assistance provided by Grantee shall be in the 
form of a five-year deferred payment loan (DPL), at zero interest. Provided all terms and 
conditions under which the assistance was provided continue to be fulfilled, the DPL will be 
forgiven at a rate of 20 percent per year, effective on the anniversary date of completion of 
the Project, evidenced by the date of the Certificate of Final Completion or Final Completion 
Form. 
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(2) The full amount of the assistance provided shall be secured by a fully executed promissory 
note and Deed of Trust (DOT) filed against the property and recorded in the land records of 
each applicable county. The DPL may be in a first position (no existing indebtedness) or in a 
second position, subject or inferior only to an existing first mortgage. 

(3) If the homeowner occupies the home for the full five-year term, the note expires and no 
repayment is required, nor will any conditions be imposed relative to the disposition of the 
property. If any of the terms and conditions under which the assistance was provided are 
breached or if the property is sold, leased, transferred or vacated by the homeowner for any 
consecutive thirty (30) day period during the five-year lien term, the repayment provisions of 
the promissory note and DOT shall be enforced. 

(4) If, during the five-year lien term, the homeowner vacates the unit for any consecutive thirty 
(30) day period, the locality may forgive, as evidenced by city councilor commissioner court 
action, the remaining loan balance. Prior to forgiveness of all or any portion of the assistance 
provided, the request for forgiveness must be approved by the local governing body and be 
based on documented and justifiable conditions or circumstances that would result in an 
unnecessary hardship to the homeowner and the determination that the national objective of 
benefiting low to moderate-income persons was met. 

(5) The national objective will be considered met only when the city councilor county 
commissioners court detelmines that a low to moderate-income person has occupied the 
rehabilitated or reconstructed home for a time sufficient to meet the national objective. 
Grantee is liable for repayment of an amount equal to the difference in the appraised value of 
the home prior to reconstruction and the sales price when the home is sold during the term of 
the five-year forgivable loan, if the national objective was not achieved. 

(6) If the property is sold or transferred to a person other than an eligible LMI person, the 
remaining pro-rated balance of the DPL must be repaid by the Grantee from the sales 
proceeds. Notwithstanding the preceding, Grantee shall be held liable for any balance 
remaining over and above the sales proceeds. In all instances, upon completion of the five­
year occupancy or repayment of the assistance (in full or in part), the Grantee shall prepare 
and record a release of lien document in the land records of the applicable county. 

(7) In instances where another occupant proposes to occupy a previously assisted unit, the 
locality must document that the new applicant is income eligible and has been informed of 
the terms and conditions under which the assistance is being provided. The new 
homeowner(s) must acknowledge, in writing, that they have been informed of these terms and 
conditions and that they are subject to all of the provisions for the full remaining term of the 
DPL. 

N. COASTAL MANAGEMENT 

Grantee acknowledges and agrees that any Project that may impact a Coastal Natural Resource Area 
must be consistent with the goals and policies of the Texas Coastal Management Program as described 
in 31 Texas Administrative Code, Part 16, Chapter 501. 
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