Monday, May 20, 2013

Tabulation Recap

This is an unofficial working document. Vendor's offer is the official document.

	Disposition					
Job Number	BID/ RFP	Entity	Award	Refer	Carry Over	Comments
13/0119	Bid	НС		Х		
13/0122	Bid	CFCD		Х		
13/0123	Bid	CFCD		Х		
13/0128	Bid	HC		Х		
13/0121	RFP	HCHD		Х		
13/0125	RFP	HCHD		Х		
13/0127	RFP	НС		Х		
13/0129	RFP	HCHD		Х		
13/0130	RFP	HCHD			X	

Monday, May 20, 2013

Bid Tabulation

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 13/0119

Repairs and Renovations of the Interior and Exterior of Residential Homes for the Harris County Community Services Department

Award	to No:	Carry Over:	Estimated Cost: \$15	57,395
	(Subject to review)			
Refer:	X	Cancel:		
	Vendor		Amount	Bond(B) Check(C)
1.	1st Materials Soil Stabilization		\$	
2.	AHRG, Corporation		\$	
3.	Altura Homes		\$\$	
4.	Altura Homes DFW, LP		\$ 159,794.00	В
5.	BidClerk		<u> </u>	
6.	Built Incorporated		\$	
7.	cm consruction		\$	
8.	Construction Data Company		\$	
9.	Full Moon Builders		\$	
10.	General Contractor Services, Inc	> .	\$	
11.	Hannabbey Group, LP		\$	
12.	iSqFt		\$	
13.	Joshua Dade Contractors		\$	
14.	New Community Construction		\$	
15.	Oz Building Contractors, Inc		\$	
16.	Paladin Communications		\$	
17.	Power Green Design Group, LLC	D	\$	
18.	Quality Works Construction, INC		\$	

Monday, May 20, 2013

Bid Tabulation

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 13/0119

Repairs and Renovations of the Interior and Exterior of Residential Homes for the Harris County Community Services Department

	Vendor	Amount	Bond(B) Check(C)
19.	Reed Construction Data	\$	
20.	spw enterprises llc	\$	
21.	TAD ENTERPRISES	\$\$	
22.	Tegrity TH 1, LLC	\$	
23.	The E.T.H.E. Group	\$\$	
24.	The Levar Group, LLC	\$	
25.	Traton of Texas	\$\$	
26.	ULG Contracting Services, LLC	\$\$	
27.	Virtual Builders Exchange	\$\$	
28.	Winborne	\$\$	
29.		\$\$	
30.		\$\$	
31.	_	\$\$	
32.	_	\$\$	
33.		\$	
34.		\$	
35.		\$	
36.		\$	
37.		\$	
38.		\$	

Monday, May 20, 2013

Bid Tabulation

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 13/0122 Site Improvements and Wetlands Construciton for the Harris County Flood Control District

ard to No: Carry Over:		Estimated Cost: \$300,000		
	(Subject to review)			
r:	X	Cancel:		
Vendo	or		Amount	Bond(B) Check(C)
1st Ma	aterials Soil Stabilization		\$\$	
DRC I	Emergency Services, LLC		\$	
EISG	Inc		<u> </u>	
ERS,	lnc>		<u> </u>	
Full M	oon Builders		<u> </u>	
<u>JMHP</u>	,INC.		 \$	
Qualit	y Clean-Up and Debris Ren	noval LLC	\$	
Toni L	awson		\$	
Trator	of Texas		\$	·
W.M	Jones Construction, Inc.		\$\$	·
Winbo	rne		\$	
Winds	or Contracting LLC		\$	
Wright	Contracting, LLC		\$\$	
Lind	sey Construction, In	c.	\$ 365,350.00	В
Comp	lete Concrete		\$ 390,100.00	В
Sono	ra SWQM Co. DBA Sonoi	ra Construction	\$ 203,000.00	В
			\$	
			\$	

Bid Tabulation

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 13/0122

Site Improvements and Wetlands Construciton for the Harris County Flood Control District

Vendor	Amount	Bond(B) Check(C)
19.	\$	
20.	\$	
21.	\$	
22.	\$	
23.	\$	

Monday, May 20, 2013

Bid Tabulation

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 13/0123 Concrete Channel Repairs in Eastern Harris County

Award	to No:	Carry Over:	Estimated Cost: \$899	000
	(Subject to review)			
Refer:	Х	Cancel:		
	Vendor		Amount	Bond(B) Check(C)
1.	1st Materials Soil Stabilization		\$	
2.	AGC of Southeast Texas		\$	
3.	EISG Inc		\$	
4.	ERS, Inc> Of MS, Inc.		\$_1,323,670.00	B
5.	Full Moon Builders		\$	
6.	Hou-Scape,Inc.		\$	
7.	Longhorn Excavators, Inc.		\$	
8.	Rebel Contractors, Inc.		\$	
9.	Storm Water Solutions LP		\$	
10.	Toni Lawson		\$	
11.	United Pavement & Markings LL	.c	\$	
12.	Virtual Builders Exchange		\$	
13.	W.M. Jones Construction, Inc.		\$	
14.	Windsor Contracting LLC		\$	
15.	MAR-CON Services, LLC		\$\$	B
16.			\$	
17.			\$	
18.			\$	

Bid Tabulation

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 13/0123 Concrete Channel Repairs in Eastern Harris County

Vendor	Amount	Bond(B) Check(C)
19.	\$\$	
20.	\$\$	
21.	\$\$	
22.	\$\$	
23.	\$\$	
24.	\$	

Monday, May 20, 2013

Bid Tabulation

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 13/0128 Registered and State Certified Radiography Temporary Personnel for the HCSO

Award	to No:	Carry Over:	Estimated Cost: \$195,000	
	(Subject to	review)	_	
Refer:	X	Cancel:	_	
	Vendor		Amount	Bond(B) Check(C)
1.	Advanced Health Ed MedRelief Staffing	ucation Center DBA: , Ltd. d/b/a MedRelief	\$ Received	
2.	Bid Ocean, Inc.		_ \$	
3.	ECOM Consulting, Ir	nc.	\$\$	
4.	Favorite Healthcare	Staffing, Inc.	_ \$	
5.	JWS Health Consulta	ants, Inc. d/b/a/ UltraStaff	\$	
6.	Medical Contracting	Services, Inc.	\$_Received	
7.	Penwick Realtime Sy	ystems, Inc.	\$\$	
8.		thcare Proffessionals, Inc. dba	\$\$	
9.		in affiliation with People 2.0 Global, rses, LLC.		
10.	Trustaff Healthcare S	Solutions	\$ Received	_
11.	Makrohealth d/b	/a Makro Technologies Inc	\$_1,646	
12.			\$	-
13.			\$	
14.			\$\$	-
15.			_ \$	-
16.			\$	
17.	-		\$\$ \$	_
18.			_ ^Ф	

Bid Tabulation

This is an unofficial working document. All bids are subject to final review and evaluation.

Job. No. 13/0128 Registered and State Certified Radiography Temporary Personnel for the HCSO

Vendor	Amount	Bond(B) Check(C)
19.	\$	
20.	\$	